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SECTION 1: NOTICE INVITING TENDER

Ref: HBC/PUR/PUBLIC TENDER 26/2025-26 Date: September 18, 2025

External Civil Repair and Painting of NIUS Facility Building at Homi Estimated Cost = Rs
Bhabha Centre for Science Education - TIFR, Mankhurd, Mumbai — )
400088. 11,51,326/- (Incl. GST)

Earnest Money Deposit (EMD) : Rs.23,027/-

(Rupees Twenty-Three Thousand Twenty-Seven only) by way of Demand Draft in favour of “HBCSE” payable at
Mumbai. Alternatively, this amount can be remitted by bank transfer. The details are as follows: HBCSE-TIFR
Non Plan A/C, Account No.:1038019943 Bank Address: Central Bank of India Jigna Apartment, Sion-Trombay
Road, Mankhurd, Mumbai — 400 088 IFSC Code: CBIN 0282523,

Tender documents can be downloaded from HBCSE website: www.hbcse.tifr.res.in/tenders or
https://eprocure.gov.in/epublish/app

Tender should reach us before or on October 08, 2025 by 2.30 PM (BID DUE DATE)
Tender (Technical bid only) will be opened on October 08, 2025 at 03.30 PM.

Tender (Financial bid only) will be opened on — The date and time of opening of Financial bids will be conveyed
to the Technically suitable bidders through Telephone and mail.

Contract Period: Ninety (90) days after the date of issue of Work Order/ LOI/ PO.

Bids under TWO Bid System (Technical + Financial Bid) are invited on behalf of Centre Director, HBCSE Mumbai
for award of contract for ‘External Civil Repair and Painting of NIUS Facility Building at Homi Bhabha Centre
for Science Education - TIFR, Mankhurd, Mumbai — 400088°. The details of the tender including the scope of
work, technical specification, drawings (if applicable) etc. is given in this tender document. All the prospective
bidders are requested to go through the tender document before submitting their bids.

Quotation sent by hand delivery/courier are to be deposited in the Tender Box kept at the Main Gate after obtaining
stamp, date and signature of the Security Officer.

To assess the nature of job, bidder must visit the HBCSE site before bidding. Bidder may seek prior appointment for
site visit. The contact person is Shri. Prasad C. Mhatre (Tel No. 022 63102306 Email: prasad@hbcse.tifr.res.in).

Tenders to be sent to:

Head, Administrative Operations

Homi Bhabha Centre for Science Education

V. N. Purav Marg, Near Anushakti Nagar Bus Depot, Mumbai — 400 088.

Bids sent by Fax/email shall be rejected straightway. The Centre reserves the right to accept/ reject the proposal
either in part or in full without assigning any reasons.

Head Administrative Operations

Sd/-
For and on behalf of Centre Director, HBCSE
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SECTION 2: PRE-QUALIFICATION/ELIGIBILITY CRITERIA

ii.
iii.

Bidders are required to comply with the following eligibility criteria.

Registration /empanelment /worked in past with Government organizations like CPWD, MES, Railways, State
PWDs etc. /Semi Government organizations, PSUs etc. / reputed private organizations in appropriate class and
having experience in execution of similar nature of works.

The contractor should have zonal office in Mumbai/ Navi Mumbai/ Thane and nearby areas.

Annual turnover as per ITCC or profit & loss statement for the last 3 years. Average annual turnover for the last 3
financial years should be at least Rs.11,51,326/- not having incurred any loss in more than 2 years during last 5
years ending 315 March, 2025.

Experience of having successfully completed the following works (during last Five years ending 315 March,
2025):

One similar order not less than Rs.9,21,061/-; Or

Two similar works completed costing not less than Rs.6,90,796 /- each; Or

Three similar work completed costing not less than Rs.4,60,530/- each

Similar works shall mean external civil repairing, structural repairing, external painting and other misc. external civil
works etc. of BOQ mentioned magnitude of quantities of work. The quality & satisfactory performance of the
submitted work will be verified by HBCSE technical team if required by inspecting the said work.

Notes:

. The above (Pre-qualification criteria) should be supported by relevant documentary evidence like copies of work

orders and completion certificates issued by clients indicating the detailed scope of work covering the above
aspects, value of work, completion/commissioning dates etc., in support of meeting all the qualification criteria
given as above.

. Relaxation may be provided from the above-mentioned pre-qualification criteria (point ‘¢’ & ‘d’) for the firms

registered under MSME / NSIC.

. The certificates submitted as evidence of works executed for private organization should be accompanied with

TDS certificates. These certificates in addition to the certificates issued by the organization shall form the basis for
considering experience of work executed for private organization.

. The offers of the Bidders not meeting the pre-qualifying requirements and not producing supportive documents are

likely to be rejected.

. HBCSE reserves the right to verify the documents/ information submitted or inspect the installation done. The

Bidder shall provide necessary facilities for this purpose.

. Even though the Bidders meet the above qualifying criteria, they are subject to be disqualified if found that,

they have made misleading or false representations in the forms, statements and attachments submitted in
proof of qualification requirements; and/or record of poor performance such as abandoning the works, not
properly completing the contract, inordinate delays in completion, in case of blacklisting by any PSU/Govt.
body, or financial failures, hiding any information related to ongoing works or any disciplinary action taken
etc. happened in last 3 years. The decision of the Technical Scrutiny Committee in this regard will be final
and binding to all contractors.
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SECTION 3: INSTRUCTIONS TO BIDDERS

A) General Instructions:

1.

The Prospective bidder shall carefully examine and understand the specifications/conditions of the tender
document/RFP and seek clarifications in writing if required, to ensure that they have understood all
specifications/conditions of tender. These clarifications should be sought before submission of bids. If no such
clarifications are sought in writing, it will be taken that the Bidder has read, understood and accepted all the
terms, conditions and specifications in the tender document.

The Bidder is required to submit a copy of this tender document, with all pages signed by the authorized person, to
confirm that Bidder has read and understood the conditions of this tender document and that the proposal is
submitted in full understanding and agreement of the requirements of HBCSE.

The Bidder shall bear all costs associated with the preparation and submission of the Bid, and HBCSE will in no
case be responsible for those costs, regardless of the conduct or outcome of the bidding process.

HBCSE reserves its rights to amend any of the terms and conditions of the tender document. All such changes can
be made up to one week before the last date of submission of bid. The notice of such amendment will be published
on HBCSE website only. No separate advertisement will be issued in the newspapers for such
changes/Corrigendum. All the prospective bidders are therefore requested to regularly visit HBCSE website
for any such updates.

The complete bid will be as per the specified formats only. The bids should be without alteration or erasures,
except those to accord with instructions issued by the HBCSE or as necessary to correct errors made by the bidder,
in which case such corrections shall be initialed by the person or persons signing the bid.

The bidder shall submit only one option, which is best suitable to meet HBCSE requirements. The bids submitted
with more options shall be liable to be rejected.

The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid exchanged by
the Bidder and HBCSE, shall be in English only.

Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide relevant
information. If the form does not provide space for any required information, space at the end of the form or
additional sheets shall be used to convey the said information. For all other cases, the Bidder shall design a form
to hold the required information.

The Bidder shall explicitly indicate the non-compliance or deviation of the Solution offered in the Proposal to all
the terms, clauses, conditions and specifications stipulated in this document. If non-compliance or deviation for
any term, clause, condition or specification is not explicitly indicated, it will beconstrued as compliance and if
successful in the bid, the bidder is obligated to comply with all the requirements (excluding those non compliances
explicitly accepted by HBCSE in writing).

10. Successful bidder shall perform all the obligations specified in accordance with the terms and conditionslaid down

in the tender document. All details provided by the Bidder should be specific to the requirements specified in this
tender document. Detailed clarification may be provided by Bidder, if so desired by HBCSE. The Bidder shall
specify the responsibilities of HBCSE, if any, separately for the successful implementation of the project.

11.Bidder/Contractor should accept the instructions, guidelines, & clauses reinforced by HBCSE and conveyed to the

vendor from time to time at any point of contract period.

12.Bidder shall ensure that all documents are submitted with the Technical bid. The bid should contain

the following documents:

i. Copy of PAN (Permanent Account Number) card.

ii. GST Registration Certificate.

iii. Valid Registration Certificate no. of the Contractor/ firm/ company
iv. MSME Certificate.
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v. Earnest Money Deposit/ Bid Security Declaration as per “Annexure VIII”

vi. All the annexures filled with accurate information along with the respective supporting documents to verify
the information filled such as experience testimonials along with work orders and completion certificates.

vii. Audited Balance Sheet and Income tax return of last three FYsi.e. 2021-22, 2022-23 and 2023-24.

B) Earnest Money Deposit (EMD): An earnest money for Rs. 23.027/- (i.e. 2% of the total estimated cost) has to be

deposited in the form of Demand Draft, Fixed Deposit Receipt, Bankers cheque or through online transfer through
bank (Bank details to be provided on demand) in favour of ‘Homi Bhabha Centre for Science Education’
Mumbai’ and send along with the Technical Bid (Part ‘A’). After online transfer of earnest money, the vendor
should intimate us by email or proof of online transfer of EMD should be part of tender. The firms registered
under MSMEs can be exempted from submission of EMD as per rule 170 of GFR 2017, provided they must
submit a ‘Bid Securing Declaration’ in prescribed form as per ‘Annexure VIII’

EMD shall be interest free and it will be refunded to the unsuccessful bidders within 15 days after
acceptance of Work Order by the awarded bidder without any interest. EMD will be forfeited if the bidder
withdraws or amend impairs or derogates from the tender in any respect. Kindly submit your bank details along
with the tender like Cancelled Cheque/NEFT/Bank A/C details for ease in repayment of EMD.

C) Performance Guarantee: The tenderer, whose tender is accepted, will be required to furnish a performance

Guarantee of 5% of the WO value within 7 (seven) working days from the date of intimation. This Guarantee
shall be in the form Demand Draft / Pay Order / Banker’s cheque issued by a Scheduled Bank in favour of ‘Homi
Bhabha Centre for Science Education’.

The performance guarantee shall be returned to the contractor, without any interest, after recording of the
completion certificate for the work by the competent authority and submission of final bill by thecontractor as per
the joint measurement within 60 days.

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to which the
Centre Director, HBCSE entitled under the contract (notwithstanding and / or without prejudice to any other
provisions in the contract agreement) in the event of: Failure by the contractor to pay Centre Director, HBCSE any
amount due, either as agreed by the contractor or determined under any of the Clauses / Conditions of the
agreement, within 30 days of the service of notice to this effect by Engineer-in- charge. In the event of the contract
being determined under provisions of any of the relevant clauses of the agreement, the performance guarantee
shall stand forfeited in full and shall be absolutely at the disposal of the Centre Director, HBCSE. For Successful
tenderer the EMD shall be returned to the contractor, without any interest, after receiving of Performance
Guarantee and for unsuccessful tenderers EMD will be refunded after placing the order on successful tenderer.

D) Security Deposit: The tenderer, whose tender is accepted, will also be required to furnish by way of Security

Deposit for fulfillment of his contract, an amount equal to 2.5% of the value of the work. The successful tenderer
shall permit HBCSE at the time of making any payment to him for work done under the contract to deduct a sum
at the rate of 2.5% of the gross amount of each running bill. The Security Deposit shall be released after the
Defect Liability Period reckoned from the date of completion as certified by Engineer.

E) Defect Liability period: Twelve (12) months from the satisfactory completion of entire tendered work.

F) In case Bidder finds discrepancies or omissions from the specifications or other documents or has any doubt as to

their meaning, he/she shall at once request in writing to the Head, Administrative Operations (HBCSE) who will
issue interpretation and clarifications as he/she may consider necessary in writing as an addendum. Copies of such
addenda, if issued, shall be signed by the Bidder and shall form a part of his bid. Verbal clarifications given shall
not be binding on HBCSE.

G) HBCSE reserves the right to split up the work in the scope of this contract among more than one contractor at the stage

of initial Award of contract. HBCSE will not entertain any claim from any contractor because of such splitting up.
HBCSE also reserves the right to exclude/ include any items of work from/ into scope of the contract during the
progress of work due to any reason whatsoever.

H) Acceptance of Tender: The competent authority, on behalf of Centre Director, HBCSE, Mumbai, does not

bind himself to accept the lowest or any other tender, and reserves to himself the authority to reject any or all the
tenders received, without assignment of any reason. All tenders, in which any of the prescribed condition is not
fulfilled or any condition, including that of conditional rebates is put forth by the tenderer, shall be summarily
rejected. The Competent Authority, on behalf of HBCSE, Mumbai reserves to himself the rightof accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rates quoted. The officer
inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to accept the lowest
tender or any other tender.
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I) Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 days from the
last date of submission of tenders. If any tenderer withdraws his/her tender before the said period, or before issue
of Letter of Intent, whichever is earlier, or makes any modifications in the terms and conditions of the tender
which are not acceptable to the HBCSE, TIFR, Mumbai, the tenderer shall not be allowed to participate in the
retendering process of the work.

J) Levy/Taxes payable by contractor:

GST @18% on materials and services in respect of this contract shall be payable by the contractor.

. The contractor shall deposit royalty and obtain necessary permit as required for supply of the sand, Aggregate,
Stone etc. from local authorities. No matters in this regard will be entertained by HBCSE.

o

K) Deduction of Income Tax: Income Tax will be deducted as per Section 194-C of Income Tax Act 1961 and a
certificate for the amount sorecovered will be issued by the HBCSE Centre.

L) Site visit by the bidder before tendering: Bidders are advised to inspect and examine the site and its
surroundings during working hours and satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. The Bidder shall be deemed to
have full knowledge of the site whether he/she inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed.

M) Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be
signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power-of-attorney authorizing him to do so, such power of attorney to be produced
with the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act-1952.
Receipts for payments made on account of work, when executed by a firm, must also be signed by all the
partners, except where contractors are described in their tender as a firm, in which case the receipts must be
signed in the name of the firm by one of the partners, or by some other person having due authority to give
effectual receipts for the firm.

N) Tenderer’s responsibilities: The tenderer shall be responsible for arranging and maintaining at his/her own cost
all materials, tools & plants, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a tender by a tenderer implies that
he/she has read this notice & all other contract documents and has made himself aware of the scope &
specifications of the work to be done and local conditions and factors having a bearing on the execution of the
work. Water and electricity shall be provided for the work by HBCSE-TIFR free of charge.

O) Notification of amendments to the tender document: If the technical specification requires any modification,
suitable amendment to this tender document will be issued and the same will form part of the tender document.
Prospective bidders are advised to regularly visit the HBCSE web site or the CPP portal.
Corrigendum/amendments etc., if any, will be notified only on the HBCSE web site/CPP portal and no separate
advertisement will be made for this.

P) Signing of contract: The Notice Inviting Tender shall form a part of the contract document. The successful
tenderer/contractor, on acceptance of his/her tender by the Accepting Authority, shall, within 15 days from the
stipulated date of start of the work, sign the contract consisting of: The Notice Inviting Tender, all the documents
including all conditions, specifications and drawings, if any, forms the tender as issued at the time of invitation of
tender and acceptance thereof together with any correspondence leading thereto. No payment for the work done
will be made unless contract is signed by the contractor.

Q) Canvassing: either directly or indirectly, in connection with the tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection and may be barred from the future
participation in HBCSE- TIFR works.

R) Contract Period: Ninety (90) days after the date of issue of Work Order.

S) The terms ‘Municipal Corporation’, ‘Electricity Boards’ etc. indicated in this tender shall also represent the
‘Local statutory authority’/ ‘State Govt.’/ ‘Union Territory’ etc., for works at different station.
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SECTION 4: GENERAL RULES AND DIRECTIONS

. NIT & its contents: All works proposed for execution by contractor will be notified in a form of invitation to
tender pasted in public places and signed by the officer inviting tender or by publication in Newspapers as the case
may be. This form will state the work to be carried out, as well as the date for submitting and opening tenders and
the time allowed for carrying out the work, also the amount of earnest money to be deposited, and the amount of
the security deposit and Performance guarantee to be deposited by the successful tenderer and the percentage, if
any, to be deducted from the bills. Copies of the specifications, designs and drawings, schedule of quantities of the
various descriptions of work and any other documents required in connection with the work signed for the purpose
of identifications by the officer inviting tender shall also be open for inspection by the contractor at the office of
officer inviting tender during office hours.

. Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be
signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power-of-attorney authorising him to do so, such power of attorney to be produced
with the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act 1952.
Receipts for payments made on account of work, when executed by a firm, must also be signed by all the partners,
except where contractors are described in their tender as a firm, in which case the receipts must be signed in the
name of the firm by one of the partners, or by some other person having due authority to give effectual receipts for
the firm.

. Filling-up of tender: Any person who submits a tender shall fill up the usual printed form, stating at what rate

he is willing to undertake each item of the work. Tenders, which propose any alteration in the work specified in the
said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other
condition of any sort, including conditional rebates, will be summarily rejected. No single tender shall include
more than one work, but contractors who wish to tender for two or more works shall submit separate tender for
each. Tenders shall have the name and number of the works to which they refer, written on the envelopes. It will be
obligatory on the part of the tenderer to sign all the pages of tender documents affixing his/her stamp. All rates
shall be quoted on the proper form of the tender alone. All corrections shall be attested by the dated initials of the
tenderer. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for rejection.
If it is found that the tender is not submitted in proper manner or contains too much corrections and/or absurd rates
or amount, it would be open for the Government to take suitable disciplinary action against the Contractor. Bids
prepared by the tenderer shall contain all requisite information along with self-attested supporting documents as
per details in Technical Bid—Part I

The Tender is consisting of two parts: PART I- TECHNICAL BID & PART II- FINANCIAL BID

The bigger envelope must be super scribed ‘External Civil Repair and Painting of NIUS Facility Building at
Homi Bhabha Centre for Science Education - TIFR, Mankhurd, Mumbai — 400088°.

The two envelopes inside the bigger envelope & must be super scribed as:

i. Outer Envelope: Name of the Work, Tenderer’s name & address with signature & seal

ii. Envelope No-1: The said envelope must be super scribed ‘Technical Bid’& shall contain annexure and relevant
technical documents.

iii. Envelope No-2: The said envelope must be super scribed ‘Financial Bid’& shall contain BOQ only.

The tender must be placed in a properly sealed bigger envelope addressed to the ‘Head Administrative
Operations, Homi Bhabha Centre for Science Education, V. N. Purav Marg, Mankhurd, Mumbai — 400088’
and the said bigger envelope shall contain two sealed envelopes containing Technical & Financial bids.

. Opening of tenders: The officer inviting tender or his/her duly authorised assistant will open the Technical bids
first. In selecting technically suitable parties, the decision of HBCSE Scrutiny Committee will be final and binding
to all the contractors. Financial bids of only those tenderers who qualify in the technical bid will be opened.
Intimation will be sent to through email/telephone/letter those tenderers who qualify in the technical bid. No
correspondence in this regard will be entertained. Further the Financial bids may be opened in the presence of any
intending tenderers who may be present at the time, and will enter the amount of the several tenders in a
Comparative Statement in a suitable form.

The firms whose bids meet all the technical & financial conditions will be deemed eligible for being awarded an
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AMC contract. A Committee will shortlist the eligible bidders and determines the L1 bid. Any Financial bid which
is considered highly unreasonable will be discarded and such bids will be considered deficient and rejected as
ineligible. All the eligible bidders who are willing to provide AMC service for all categories of works at the final
rate, as determined above, will be empaneled to provide AMC services to HBCSE.

. Declaration by tenderer: The tenderers shall sign a declaration under the Official Secret Act-1923 for
maintaining secrecy of the tender documents, drawings or other records connected with the work given to them.
The unsuccessful tenderers shall return all the drawings given to them.

. Guidelines for quoting the rates: All rates shall be quoted on the prescribed tender form. The amount for each
item should be worked out and requisite totals given. Special care should be taken to write the rates in figures as
well as in words, and the amount in figures only, in such a way that interpolation is not possible. The total amount
should be written both in figures and in word. In case of figures, the words “Rs.” should be written before the
figures of rupees and word “P” after the decimal figures, e.g. “Rs. 2.15 P”. and in case of words, the word,
“Rupees” should precede and the word “Paise” should be written at the end. Unless the rate is in whole rupees
followed by the word 'only' it should invariably be upto two decimal places. While quoting the rate in schedule of
quantities, the word 'only' should be written closely following the amount and it should not be written in the next
line.

. Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on materials in
respect of this contract, including state Sales tax and Turnover tax on transfer of property as per Works Contract
Act etc. if any, shall be payable by the contractor and Government will not entertain any claim whatsoever in
respect of the same. As per the directives of the Sales Tax Authorities, the tax due at the rates notified by the State
Government from time to time, shall be deducted from the bills payable to the Contractors, for which TDS
certificate shall be issued by the Centre.

Filling-up of Financial Bid: Unless otherwise called for, any tender containing percentage below / above the
estimated cost put to tender is liable to be rejected. All rates shall be quoted on the tender form by the tenderers in
figures and words shall be accurately filled in, so that there is no discrepancy in the rates written in figures and in
words. The amount for each item should be worked out and requisite totals should be given. However,

1)  The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paise
and considering more than fifty paise as rupee one.

i1) If, in the price structure quoted in the financial bid, there is a discrepancy between the rates and total price
(which is obtained by multiplying the rates by the quantity), the rates shall prevail, and the total price shall be
corrected accordingly;

iii) If there is an error in a total corresponding to the addition or subtraction of sub-totals, the sub-totals shall
prevail, and the total shall be corrected.

iv) If there is a discrepancy between words and figures, the amount in words shall prevail.

v) In event no unit price has been quoted for any item(s), leaving space both in figure(s), word(s), and amount
blank, it will be presumed that the contractor has included the cost of this / these item(s) in other items and
unit price for such item(s) will be considered as zero.

If such a discrepancy is found, the same will be conveyed to the bidder and the bidder will be asked to respond by
a target date. If the bidder does not agree to the Centre’s observation, the bid is liable to be rejected.

. Action in case of un realistic rates: In the case of any tender where unit rate of any item (s) appear unrealistic,
such tender will be considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation,
such a tender is liable to be disqualified and rejected.

10. Witnessing of a tender: The tender for the work shall not be witnessed by a contractor or contractors, who

himself/herself / themselves has / have tendered or who may and has / have tendered for the same work. Failure to
observe this condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

11.List of works in hand: The contractor shall submit list of works which are in hand / in progress in the form as per

Annexure V. Any misleading information will be subject to rejection of the bid.
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SECTION 5: CONDITIONS OF CONTRACT

V)
Vi)

. DEFINITIONS:

The ‘Contract/ Agreement’ means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Competent authority on behalf of the Centre Director, HBCSE and the Contractor
together with the documents referred to therein including these conditions, the specifications, designs, drawings
and instructions issued from time to time by the Engineer-in-charge and all these documents taken together, shall
be deemed to form one contract and shall be complementary to one another.

In the contract the following expression shall, unless the context otherwise requires, have the meanings as-

The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context repugnant to
such work, be construed and taken to mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent and whether original, altered, substituted or additional.

The ‘Site’ shall mean the land or other places on, into or through which work is to be executed under the contract
or any adjacent land, path or street through which work is to be executed under the contract or any adjacent land,
path or street which may be allotted or used for the purpose of carrying out the contract.

The ‘Contractor/ Bidder/ Vendor’ shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personnel representative of such individual or the persons
composing such firm or company or the successors of such firm or company and the permitted assignees of such
individual, firm or company.

The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge of the work
‘Centre/ Institute/ Department/ Owner’ shall mean the HBCSE-TIFR.

‘Temporary Work’ means all temporary works of every kind required in or about the execution, completion and
maintenance of the works.

vii) ‘Accepting authority’ shall mean the Head, Administrative Operations, HBCSE-TIFR.
viii) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war (whether

declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military
or usurped power, any acts of Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Government of the part of the works in respect of
which a certificate of completion has been issued or a cause solely due to Government’s faulty design of works.
Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and
labour at the site where the work is to be executed plus the percentage to cover, all overheads and profits.
Tendered value means the value of the entire work as stipulated in the letter of award.

Site Cleaning/ Debris Removal/ Disposal means cleaning of complete site with no dust left over and disposal of
complete debris/ waste/ non usable material out of the campus premises as per the guidelines of the Municipal
authorities and their approvals.

. Works to be Carried out: The work to be carried out under the Contract shall, except as otherwise provided in

these conditions, include all labour, materials, tools, plants, equipment and transport which may be required in
preparation of and for and in the full and entire execution and completion of the works. The descriptions given in
the Schedule of Quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and
cartage, carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as aforesaid in accordance with good
practice and recognised principles.

. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself/herself before tendering as to the

correctness and sufficiency of his/her tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract
and all matters and things necessary for the proper completion and maintenance of the works.

If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the intention of the document and his decision shall be
final and binding on the contractor.

. Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate the

contract or release the Contractor from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under the contract. the works.
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SECTION 6: GENERAL CLAUSES OF CONTRACT

1.

ii.

jii.

iv.

vi.

—

vi

viii.

Determination of contract: Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his/her any other right or remedy against the contractor in respect of any delay, inferior
workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and whether the
date for completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or
replace any defective work or that the work is being performed in an inefficient or otherwise improper or
unworkman-like manner shall omit to comply with the requirements of such notice for a period of 7 days
thereafter.

If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with

the work with due diligence so that in the opinion of the Engineer-in-Charge (which shallbe final and binding)
he/she will be unable to secure completion of the work by the date for completion and continue to do so after a
notice in writing of 7 days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work with individual date of
completion, if any stipulated, on or before such date(s) of completion and does not complete them within the
period specified in a notice given in writing in that behalf by the Engineer-in-Charge.

If the contractor persistently neglects to carry out his/her obligations under the contract and / or commits default in
complying with any of the terms and conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him/her in that behalf bythe Engineer-in- Charge.

If the contractor shall offer or give or agree to give to any person in HBCSE- TIFR or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this or any other contract for HBCSE-
TIFR.

If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide methods of
competitive tendering.

. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials

not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself/herself liable for action under any of
the cases aforesaid, the Engineer-in- Charge on behalf of the Centre Director, HBCSE shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to the contractor under the hand of
the Engineer-in-Charge shall be conclusive evidence) upon such determination, the Security Deposit already
recovered and Performance Guarantee under the contract, shall be liable to be forfeited, and shall be absolutely at
the disposal of HBCSE-TIFR.

. After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the

balance or part thereof, as shall be unexecuted out of his/her hands and to give it to another contractor to complete
the work. The contractor, whose contract is determined as above, shall not be allowed to participate in the
tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchased or procured any materials or
entered into any engagements or made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provisions aforesaid, the contractor shall
not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless
and until the Engineer-in-Charge has certified in writing the performance of such work and the value payable in
respect thereof and he/she shall only be entitled to be paid the value so certified.

Contractor liable to pay compensation even if contract is not determined: In any case in which any of the
powers conferred upon the Engineer-in-Charge under the contract, shall have become exercisable and the same are
not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such
powers shall notwithstanding be exercisable in the event of any future case of default by the contractor and the
liability of the contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge
putting in force all or any of the powers vested in him under the preceding clause he may, if he so desires after
giving a notice in writing to the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge
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which shall be final and binding on the contractor), use as on hire (the amount of the hire money being also in the
final determination of the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works,
or the site thereof, belonging to the contractor, or procured by the contractor and intended to be used for the
execution of the work / or any part thereof, paying or allowing for the same in account at the contract rates, or, in
the case of these not being applicable, at current market rates to be certified by the Engineer-in-Charge, whose
certificate thereof shall be final and binding on the contractor, his/her representative of the works, foreman or
other authorized agent to remove such tools, plant, materials, or stores from the premises (within a time to be
specified in such notice); in the event of the contractor failing to comply with any such requisition, the Engineer-
in-Charge may remove them at the contractor’s expense or sell them by auction or private sale on account of the
contractor and at his risk in all respects and the certificate of the Engineer-in-Charge as to the expenses of any
such removal and the amount of the proceeds and expenses of any such sale shall be final and conclusive against
the contractor.

Time Extension for delay: The time allowed for execution of the works as stipulated in the contract or the
extended time in accordance with these conditions shall be the essence of the Contract. The execution of the
works shall commence from such time period as mentioned in contract. If the Contractor commits default in
commencing the execution of the work as aforesaid, HBCSE-TIFR shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As soon as possible
after the Contract is signed, the Contractor shall submit a Time and Progress Chart for each mile stone and
get it approved by the Centre. The Chart shall be prepared in direct relation to the time stated in the Contract
documents for completion of items of the works. It shall indicate the forecast of the dates of commencement
and completion of various trades of sections of the work and maybe amended as necessary by agreement
between the Engineer-in-Charge and the Contractor within the limitations of time imposed in the Contract
documents, and further to ensure good progress during the execution of the work, the contractor shall in all
cases in which the time allowed for any work, exceeds one month (save for special jobs for which a separate
program has been agreed upon) to complete the work as per the mile stones given.

If the work(s) be delayed by:

Force majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout, affecting any of the tradesemployed on the
work, or

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not
forming part of the Contract, or

Non-availability of stores, which are the responsibility of HBCSE-TIFR to supplier.

Non-availability or break down of tools and plant to be supplied or supplied by HBCSE- TIFR or

Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the Contractor's control,
then upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof in
writing to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make
good the delay and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to
proceed with the works.

The Engineer-In-Charge after receiving request in writing from the vendor, shall examine and study the delay of
project and thoroughly evaluate the time required for completion of the project. Accordingly, an amendment order
for time extension will be issued.

Measurements and Payments of work done:
All measurements and levels shall be taken jointly by the Engineer- in- Charge or his authorized representative
and by the contractor or his authorized representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer- in- Charge and the contractor or their representatives in
token of their acceptance. If the contractor or his authorized representative does not remain present at the time of
such measurements after the contractor or his authorized representative has been given a notice in writing three (3)
days in advance or fails to countersign or to record objection within a week from the date of the measurement,
then such measurements recorded in his absence by the Engineer-in-Charge or his representative shall be deemed
to be accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other
things necessary for measurements and recording levels. In the case of items which are not covered by
specifications, measurements shall be taken in accordance with the relevant standard method of measurement
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issued by the Bureau of Indian Standards and if for any item no such standard is available, then a mutually
agreed method shall be followed. The contractor shall give, not less than 7 days’ notice tothe Engineer-in-
Charge or his authorized representative in-charge of the work, before covering up or otherwise placing
beyond the reach of measurement any work in order that the same may be measured and correct dimensions
thereof be taken before the same is covered up or placed beyond the reach of measurement and shall not
cover up and place beyond reach of measurement any work without consent inwriting of the Engineer-in-
Charge or his authorized representative in-charge of the work who shall within the aforesaid period of seven
days inspect the work, and if any work shall be covered up or placed beyond the reach of measurements
without such notice having been given or the Engineer-in-Charge's consent being obtained in writing, the
same shall be uncovered at the Contractor's expense, or in default thereof no payment or allowance shall be
made for such work or the materials with which the same was executed.

It is also a term of this contract that recording of measurements of any item of work in the measurement
book and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence
as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from
liabilities from any over measurement or defects noticed till completion of the defects liability period.

Payments: The payment will be released within 10-15 working days after the submission of the Running
Account/ Final bills post corrections if any received from Engineer-In-Charge.

Completion Certificate: Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in- Charge and within fifteen days of the receipt of such notice, the Engineer-in-
Charge shall inspect the work, and if there is no defect in the work, shall furnish the contractor with a certificate of
completion, otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the
contractor and / or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the contractor shall have
removed from the premises on which the work shall be executed, all scaffolding, surplus materials, rubbish and all
huts and sanitary arrangements, required for his/their work people on the site in connection with the execution of
the works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood
work, doors, windows, walls, floors or other parts the building, in, upon, or about which the work is to be
executed or of which he may have had possession for the purpose of the execution thereof, and not until the
work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the
requirements of this clause before the date fixed for the completion of the work, the Engineer-in-Charge may
at the expense of the contractor remove such scaffolding, surplus materials and rubbish, etc., and dispose off
the same as he thinks fit and clean off such dirt as aforesaid; and the contractor shall have no claim in respect
of scaffolding or surplus materials asaforesaid except for any sum actually realised by the sale thereof.

Contractor to keep site clean: When the works are carried out, the splashes and droppings from white washing,
color washing, painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc.
where the work is done without waiting for the actual completion of all the other items of work in contract. In case
the contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right to
get this work done at the costof the contractor either departmentally or through any other agency. Before taking
such action, the Engineer- in-Charge shall give 10 days’ notice in writing to the contractor.

Payment of Final Bill: The firmal bill shall be submitted by the contractor in the same manner as specified in
interim bills within two months of physical completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be
made by the contractor after submission of the final bill and these shall be deemed to have been waived and
extinguished. Payments of those items of the bill in respect of which there is no dispute and of items in dispute,
for quantities and rates as approved by Engineer- in-Charge, will, as far as possible be made within the period
specified herein-under, the period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or
his authorized representative, complete with account of materials issued by the Centre and dismantled materials.
Penalty for any default will be deducted from the RA bills and Final bill as well.

Deviations / Variations : Extent And Pricing: The Engineer-in-Charge shall have power (i) to make alteration
in, omissions from, additions to, or substitutions for the original specifications, drawings, designs and instructions
that may appear to him to be necessary or advisable during the progress of the work, and (ii) to omit a part of
the works in case of non-availability of a portion of the site or for any other reasons and the contractor shall be
bound to carry out the works in accordance with any instructions given to him in writing signed by the Engineer-
in- Charge and such alterations, omissions, additions or substitutions shall form part of the contract as if originally
provided therein and any altered, additional or substituted work which the contractor may be directed to do in the
manner specified above as part of the works, shall be carried out by the contractor on the same conditions in all
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respects including price on which heagreed to do the main work except as hereafter provided.

. Deviation and Time Extension: The time for completion of the works shall, in the event of any deviations
resulting in additional cost over the tendered value sum being ordered, will be extended, if requested by the
contractor, as follows:

In the proportion which the additional cost of the altered, additional or substitutedwork, bears to the original
tendered value, plus

ii. 25% of the time calculated in (i) above or such further additional time as may beconsidered reasonable by

the Engineer-in-Charge.

. Extra Items and Pricing: In the case of extra item(s) which cannot be determined under the schedule of
quantities, the contractor may within fifteen days of receipt of order or occurrence of the item(s), claim rates,
supported by proper analysis, for the work and the engineer- in charge shall within one month of the receipt of the
claims supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor,
determine the rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so
determined.

In the case of substituted items, the rate for the agreement items (to be substituted) and substituted item shall also
be determined in the manner as mentioned in the following para:

. Substituted Items and Pricing:

If the market rate for the substituted item so determined is more than the market rate of the agreement item (to be
substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item
(to be substituted) so increased to the extent of the difference between the market rates of substituted item
and the agreement item (to be substituted).

ii. If the market rate for the substituted item so determined is less than the market rate of the agreement item (to be

substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so decreased to the extent of the difference between the market rates of substituted item and the
agreement item (to be substituted).

. Foreclosure of contract due to abandonment or reduction in scope of work: If at any time after acceptance of
the tender, HBCSE-TIFR shall decide to abandon or reduce the scope of the works for any reason whatsoever and
hence not require the whole or any part of the works to be carried out, the Engineer- in- charge or competent
authority shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the
matter. The contractor shall have no claim to any payment of compensation or otherwise whatsoever, on
account of any profit or advantage which he/she might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not
be utilized on the work to the full extent in view of the foreclosure.

. Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts, staff
quarters and site office, storage accommodation and water storage tanks.

. HBCSE-TIFR shall have the option to take over contractor’s materials or any part thereof either brought to site or
of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the
work) provided however, HBCSE-TIFR shall be bound to take over the materials or such portions thereof as the
contractor does not desire to retain. For materials taken over or to be taken over by HBCSE-TIFR, cost of such
materials as detailed by Engineer-in- charge shall be paid. The cost shall, however, take into account purchase
price, cost of transportation and deterioration or damage which may have been caused to materials whilst in the
custody of the contractor.

. If any materials supplied by HBCSE-TIFR are rendered surplus, the same except normal wastage shall be returned
by the contractor to HBCSE-TIFR at rates not exceeding those atwhich these were originally issued less allowance
for any deterioration or damage which may have been caused whilst the materials were in the custody of the
contractor. In addition, cost of transporting such materials from site to HBCSE-TIFR stores, if so required by
HBCSE-TIFR, shall be paid.

. Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his other works,
whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall be
payable.

. Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent necessary.
The contractor shall, if required by the Engineer-in-charge furnish to him/her books of account, wage books, time
sheets and other relevant documents and evidence as may be necessary to enable him to certify the reasonable
amount payable under this condition. The reasonable amount of items on (i), (iv) and (v) above shall not be in
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excess of 2% of the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of
the work as per accepted tender less the cost of work actually executed under the contract and less the cost of
contractor's materials at site taken over by HBCSE-TIFR as per item (ii) above ‘Provided always that against
any payments due to the contractor on this account or otherwise, the Engineer-in-charge shall be entitled to
recover or be credited with any outstanding balances due from the contractor for advance paid in respect of
any tool, plants and materials and any other sums which at the date of termination were recoverable by
HBCSE- TIFR from the contractor under the terms of the contract.

10. Suspension of work:

a.

ii.

iii.

ii.

11.

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge or Competent Authority, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or any part thereof for
such time and in such manner as the Engineer-in- Charge may consider necessary so as not to cause any damage
or injury to the work already done or endanger the safety thereof for any of the following reasons:

On account of any default on the part of the contractor or;
For proper execution of the works or part thereof for reasons other than the default of the contractor; or
For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extentnecessary
and carry out the instructions given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25%,
for completion of the item or group of items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and;

If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months at a
time, except when suspension is ordered for reason (a) in sub-para (i) above, the contractor may after receipt of
such order serve a written notice on the Engineer-in-Charge requiring permission within fifteen days from receipt
by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard to which progress
has been suspended and if such permission is not granted within that time, the contractor, if he/she intends to treat
the suspension, where it affects only a part of the works as an omission of such part by HBCSE- TIFR or where it
affects whole of the works, as an abandonment of the works by HBCSE-TIFR, shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the
contractor treating the suspension as an abandonment of the contract by HBCSE-TIFR, he shall have no claim to
payment of any compensation on account of any profit or advantage which he/she might have derived from the
execution of the work in full but which he could not derive in consequence of the abandonment. He shall,
however, be entitled to such compensation, as the Engineer-in- Charge may consider reasonable, in respect
of salaries and/or wages paid by him to his employees and labour at site, remaining idle in consequence
adding to the total thereof 2% to cover indirect expenses of the contractor provided the contractor submits his
claim supported by details to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

Action in case of work not done as per specifications:

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open
and accessible to the inspection and supervision of the Engineer-in- charge, his authorized subordinates in charge
of the work and all the superior officers of the Centre or any organization engaged by the Centre for Quality
Assurance and the contractor shall, at all times, during the usual working hours and at all other times at which
reasonable notice of the visit of such officers has been given to the contractor, either himself be present to receive
orders and instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders
given to the Contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his/her authorized subordinates in-charge of the work or his/her
subordinate officers or the officers of the organization engaged by the Centre for Quality Assurance or to the
Chief Technical Examiner or his subordinate officers, that any work has been executed with unsound, imperfect,
or unskillful workmanship, or with materials or articles provided by him for the execution of the work which are
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months (six months in the case of work costing Rs.
10 Lakh and below except road work) of the completion of the work from the Engineer-in-Charge specifying the
work, materials or articles complained of notwithstanding that the same may have been passed, certified and paid
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may require
or as the case may be, remove the materials or articles so specified and provide other proper and suitable
materialsor articles at his own charge and cost. In the event of the failing to do so within a period specifiedby the
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12.

13.

14.

15.

16.

Engineer-in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the same
rate as under clause III (1) of the contract (for non-completion of the work in time) for this default in such case the
Engineer-in-Charge may not accept the item of work at the rates applicable under the contract but may accept such
items at reduced rates. Decision of the Engineer-in- Charge to be conveyed in writing in respect of the same will
be final and binding on the contractor.

Contractor liable for damages, defects during Maintenance (Defect Liability Period): If the contractor or
his working people or servants shall break, deface, injure or destroy any part of building in which they may be
working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or
wires, trees, grass or grassland, or cultivated ground contiguous to the premises on which the work or any part of
it is being executed, or if any damage shall happen to the work while in progress, from any cause whatever or if
any defect, shrinkage or other faults appear in the work within 12 months after a certificate final or otherwise of
its completion shall have been given by the Engineer- in-Charge as aforesaid arising out of defective or improper
materials or workmanship, the contractor shall upon receipt of a notice in writing on that behalf make the same
good at his own expense, or in default, the Engineer- in- Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due, or at any time thereafter may become due to
the contractor, or from his security deposit, or the proceed of sale thereof or of a sufficient portion thereof.

The security deposit of the contractor shall not be refunded before the expiry of 12 months after the
issue of the certificate final or otherwise, of completion of work, or till the final bill has been prepared and
passed whichever is later. Performance guarantee shall be refunded to the contractor after completion of the
work and recording the completion certificate.

Contractor to supply tools & equipment’s etc.: The contractor shall provide at his own cost all materials
(except such special materials, if any, as may in accordance with the contract be supplied from the Engineer- in-
Charge’s stores), machinery, tools & equipment. in addition to this, appliances, implements, other accessories,
ladders, cordage, tackle and temporary works required for the proper execution of the work, whether original,
altered or substituted and whether included in the specification or other documents forming part of the
contract or referred to in these conditions or not, or which may be necessary for the purpose of satisfying or
complying with the requirements of the Engineer-in-Charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage therefore to
and from the work.

The contractor shall also supply without charge the requisite number of persons with the means and
materials necessary for the purpose of setting out works, and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the work or materials. Failing his/her so
doing, the same may be provided by the Engineer-in- Charge at the expense of the contractor and the
expenses may be deducted, from any money due to the contractor, under the contract and/or from his security
deposit or the proceeds of sale thereof, or of a sufficient portion thereof.

Lump sum provision in tender: When the estimate on which a tender is made include lump sums in respect of
parts of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of
the work in question at the same rates, as are payable under this contract for such items, or if the part of the work
in question is not, in the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-Charge may
at his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any sum or sums payable to him under
the provisions of the clause.

Recovery of compensation paid to workmen: In every case in which by virtue of the provisions of section 12
sub-section (1) of the Workmen’s Compensation Act. 1923, HBCSE- TIFR is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, HBCSE-TIFR will recover from the contractor
the amount of the compensation so paid; and, without prejudice to the rights of HBCSE-TIFR under Section 12,
sub-section (2) of the said Act, HBCSE shall be at liberty to recover such amount or any part thereof by
deducting it from the security deposit or from any sum due by HBCSE to the contractor whether under this
contract or otherwise. HBCSE shall not be bound to contest any claim made against it under section 12, sub-
section (1) of the said Act, except on the written request of the contractor and upon his giving to HBCSE full
security for all costs for which HBCSE might become liable in consequence of contesting such claim.

Fall Clause: At any point of time if it is observed that the vendor is providing similar services to other any
organizations in similar Regions / Zones with similar terms and conditions and status of work at a lower rate than
offered to HBCSE, then the vendor shall have to compensate HBCSE by paying the difference amount and
downward revise the rate of respective services with immediate effect.
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17. Ensuring payment and amenities to workers if contractor fails: In every case in which by virtue of the

provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and of the contract labour (Regulation
and Abolition) Central Rules, 1971, HBCSE is obliged to pay any amounts of wages to a workman employed by
the contractor in execution of the works, or to incur any expenditure in providing welfare and health amenities
required to be provided under the above said Act and the Rules, under Clause 19 H or under the Central
Government Contractor’s Labour Regulations, or under the rules framed by Government from time to time for the
protection of health and sanitary arrangements for workers employed by the contractors, HBCSE will recover
from the contractor the amount of wages so paid or the amount of expenditure so incurred; and without
prejudice to the rights of HBCSE under Section 20, sub- section (2) and Section 21, sub-section (4) of the
contract labour (Regulation and Abolition) Act, 1970, HBCSE shall be at liberty to recover such amount or
any part thereof by deducting it from the security deposit or from any sum due by HBCSE to the contractor
whether under this agreement or otherwise. HBCSE shall not be bound to contest any claim made against it
under Section 20, subsection (1) and section 21, sub-section (4) of the said Act, except on the written request
of the contractor and upon his giving to HBCSE full security for all costs for which HBCSE might become
liable in contesting such claim.

18. Termination of contract in case of death: Without prejudice to any of the rights or remedies under this contract,

19.

20.

21.

22.

if the contractor dies, the Engineer-in-Charge on behalf of the Centre Director, HBCSE shall have the option of
terminating the contract without compensation to the contractor.

Labour laws to be complied by the contractor: The contractor shall obtain a valid license under the
Contract Labour (R & A) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971,
before the commencement of the work, and continue to have a valid license until the completion of the work.
The contractor shall also abide by the provisionof the Child Labour Prohibition & Regulation) Act-1998. The
contractor shall also comply with the provisions of the building and other Workers (Regulation of Employment &
Conditions of Service) Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any failure to
fulfill these requirements shall attract the penal provisions of this contract arising out of the resultant non
execution of the work.

Minimum wages act to be compiled with: The contractor shall comply with all the provisions of the Minimum
Wages Act, 1948, Contract Labour (Regulation and Abolition) Act, 1970 and rules framed thereunder and other
labour laws affecting contract labour thatmay be brought into force from time to time.

Settlement of Disputes & Arbitration: Any dispute arising from this contract will be referredto two arbitrators
one to be appointed by you and one by us. The two arbitrators, in the event of their disagreement will appoint an
Umpire. The decision of the Umpire shall be final and binding. The arbitration will proceed as per Indian
Arbitration Act, 1940, as amended up to date. Mumbai city will be the jurisdiction for the settlement of all court/
arbitration and related matters.

Confidential Information: The drawings, specifications, proto-type, samples and such other information
furnished to the contractor relating to the supply / work, sub-systems / equipmentetc. are to be treated as
confidential which shall be held by the contractor in confidence and shall not be divulged to any third party
without the prior written consent of HBCSE. The contractor, therefore, binds himself, his successors, heirs,
executors, administrators, employees and the permitted assignees or such other persons or agents directly or
indirectly concerned with the work / supply to the confidential nature of the drawings, specifications, proto-type
samples etc. It is a further condition of the contract that the contractor shall not, without prior written permission
from the Centre, transmit, transfer, exchange, and gift or communicate any such confidential information, and
also the component, sub assembly, products, by-products
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SECTION 7: SPECIAL CLAUSES OF CONTRACT

ii.

iii.

The following Special clauses of contract shall be read in conjunction with General clauses of contract. The same
shall be considered as an extension and not limitation of the obligations of the contractor. In case of any
discrepancy between Special clauses of contract and the General clauses of contract, these Special clauses shall
take precedence over the General clauses of the Contract.

Sequence of work: The contractor shall execute the work as per the sequence given by the Engineer-in- Charge
from time to time so that all other items of the work to be executed by other agencies are completed progressively
along with the main work.

Co-operation and Co-ordination with other contractors: The contractor will carry out the entire work in a
planned manner by co-ordinating his work with other contractors, who will be simultaneously carrying out work in
the same area and also co-ordinate in connection with the position of various fixtures, inserts, embedment and
other allied work connected with the completion of the building / subject work. In case of any dispute between the
contractors engaged on the same work, decision of Engineer-in-Charge shall be final and binding.

Operations and storage areas: All operations of the contractor shall be confined to areas authorised by the
Engineer-in-Charge and storage of materials shall be over the areas specially indicated by the Engineer-in-Charge.
The contractor shall be obliged to keep the premises in hygienic conditions by proper drainages of the area
provided with suitable approaches throughout the period of contract. He/she shall rectify all damages caused to the
Government property within the areas thus allotted. He/she shall be responsible to clear all rank, vegetation at site
at his own cost. The contractor should provide Storage box for the working personal at his own cost with
lock and key arrangement. The box can be placed at approved location by Engineer-In-Charge.

Traffic interference & inconvenience to the public: The contractor shall so conduct his operations as to interfere
as little as possible with the traffic/public. The contractor shall take all precautionary and other measure, such as
providing warning signals, temporary diversion etc. all as directed by the Engineer-in-Charge. The contractor shall
not deposit materials anywhere at work site which will seriously inconvenience the public. The Engineer-in-
Charge may require the contractor to remove any materials which are considered to be a danger or inconvenience
to the public or cause them to be removed at the contractor’s cost.

The contractor shall exercise full care to ensure that no damage is caused by him or his workmen, during the
operation to the existing water supply and power lines. The cost of any such damage and risks arising out of this
shall be entirely borne by the contractor.

Supply of Water & Electricity: Water and electricity shall be supplied to the contractor by HBCSE free of cost
subject to the following conditions:

The Source of Water and Power Supply will be given at one point. All other arrangements have to be arranged by
Contractor.

Contractor(s) shall make his/ their own arrangement of water/ electricity connection and laying of pipelines/
connection from existing main of source of supply as directed by Engineer-In-charge.

HBCSE do not guaranty to maintain uninterrupted supply of water/ electricity and it will be incumbent on the
contractor to make alternative arrangement for proper supply of the same at his/ their own cost in the event of any
break down in the government water/ electricity mains so that the progress of his/ their work is not held up for the
want of the same. No claim of damage or refund will be entertained on account of such break down.

Tendered rates to cover overheads and profit: The rates quoted shall also cover the cost of necessary protection
including labour, materials and equipment to ensure safety and protection against risk or accident, compensation
for injury to life and damage to property if any, caused by the contractor’s operations connected with this work.
The rates shall be firm and shall not be subject to change due to variations during the entire period of execution of
the work in cost of materials, labour and conditions, or any other conditions. No separate claim on this account will
be entertained by the Centre.

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for the
complete work including supply and fixing with all materials and should be for all heights and depths, lifts and
leads, lengths and widths involved in the work.

The contractor when called for by the Centre should furnish detailed rate analysis in support of the rates
quoted by him against each item of the tender. The Centre reserves the right to utilize the analysis thus supplied in
settling the rate of any deviations or claims arising in this contract.
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7. Claims against the contractor: Whenever any claim against the contractor for the payment of a sum or money
arises out of or under the contract, Centre shall be entitled to recover such sum by appropriating in part or whole,
the security deposit of the contractor and to sell any Government promissory notes etc. forming the whole or part
of such security. In the event of the security deposit having been taken from the contractor, the balance or the total
sum recoverable, as the case may be, shall be deducted from any sum then due or which at any time thereafter may
become due from the contractor, under this or any other contract with the Centre. Should this sum be not sufficient
to cover the full amount recoverable, the contractor shall pay the Centre, on demand the balance remaining due.

The Centre shall have the right to cause an audit and technical examination of the work and the final bill of
the contractor including all supporting vouchers, abstracts etc. to be made after payment of the final bill and if as a
result of the due audit and technical examination any sum is found to have been over paid in respect of any work
done by the contractor under the contract or any work claimed by him to have been done under the contract and
found not have been executed, the contractor shall be liable to refund the amount of the over payment and it shall
be lawful for the Centre to recover the same from him in the manner prescribed above or in any other manner
legally permissible and if it is found that the contractor was paid less than what was due to him under the contract
in respect of any work executed by him under it, amount of such under payment shall be duly paid by the Centre to
the contractor.

8. Mode of measurements: Measurements for all hidden items once taken jointly and so accepted by the tenderer in
the bills, in writing shall be final and binding. No re-recording of measurements for hidden items of work will be
permitted. The contractor shall provide at his own cost suitable weighing and measuring arrangements at site for
checking the weight / dimensions as may be necessary for execution of the work.

All measuring tapes (of steel), scaffolding and ladders which may be required for taking measurements shall
be supplied by the contractor. If the contractor fails to accompany the Engineer-in-Charge or his duly authorised
person to take measurements, then he shall be bound by the measurements, recorded by the Engineer-in-Charge or
his representative.

9. Proper drawings and instructions: The Engineer-in-Charge shall have full powers and authority to supply to the
contractor from time to time during progress of the work such further drawings and instructions as shall be
necessary for the purpose of proper and adequate execution and maintenance of the work and the contractor shall
carry out the work and be bound by the same.

10.Urgent repairs: If by reason of any accident or failure or other event occurring to or in connection with the work
or any part thereof either during the period of maintenance, any remedial or other work or repair shall in the
opinion of the Engineer-in-Charge be urgently necessary for security and the contractor is unable or unwilling, at
once, to do such work or repair, the Engineer-in-Charge may be his own or other workmen do such work or repair
as he may consider necessary. If the work or repair so done which in the opinion of the Engineer-in-Charge, the
contractor was liable to do at his own expenses under the contract and all cost and charges properly incurred by the
Engineer-in-Charge in so doing shall on demand be paid by the contractor or may be deducted from any sum due
or which may become due to the contractor provided always that the Engineer-in-Charge shall soon after the
occurrence of any such emergency as may be reasonable, practicable, notify the contractor thereof in writing.

11.Pandemic Situation: If a Lock down or anything as such announced by Government of India/State Government
due to pandemic condition like Covid 19 or any other and the work remain suspended, nothing extra shall be paid
to contractor for any losses in this regard.

12.Medical Fitness of staff/ labour: Staff/ Labour to be engaged in work should have medical fitness certificate if
required by the Centre. The contractor will also follow the guideline issued by Govt. of India/State Government
during any pandemic and will follow the safety norms and be responsible for the safety of labours to be engaged in
the work. No claim for any causality in this regard will be entertained.

13.Security regulations: The contractors have to follow strictly the regulations of the Centre at the work site
regarding entry of personnel, material etc. and any other regulation that might be enforced from time to time. All
materials and articles brought by the contractor to the work site shall have to be declared at the security gate.
Similarly, no materials shall be taken out from the premises without proper gate pass, which will be issued by the
Engineer-in-Charge to the contractor on written request. It is to be noted that loading of contractor’s materials in
vehicles and trucks shall be done in the presence of personnel of the Centre.

For working on Sundays, Holidays and late hours, even though permission will be accorded by the Engineer-
in-Charge, the contractor will have to make application to the Security Department also and keep them informed
well in advance. The contractor, his agents, representatives, workmen etc. and his materials, carts, trucks or other
means of transport etc. will be allowed to enter through and leave from such point of entry/exit at such times, the
authorities in-charge of the area, at their sole discretion, may permit. The contractor, his agents and representatives
are required to be in possession of the individual identity / muster cards or passes. The muster cards or passes are
examined by the security staff at the time entry / exit inside the premises of the Centre.
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The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to prevailing
fire precautions. In addition to the above, other security regulations as may be imposed by the Security authorities /
Engineer-in- Charge shall be complied with / observed by the contractor and his workmen, in addition to the
above. Any breach of above security regulations and rules in force from time to time will be viewed seriously. No
claim whatsoever will be entertained by the Centre on account of the observation of the Security regulations.

14.To take the materials out of the campus for disposal/ replacement it is the responsibility of the contractor to take
prior approval and request a valid GATE PASS for any such material.

15.The Service Provider is responsible for the payment of Minimum Wages (under Central Act) to the personnel
deployed by it. The Service Provider is also responsible for compliance of the provisions of all the statutes
applicable in its case.

16.Cancellation of Contract - In cases of poor workmanship and non-compliance of tender/agreement or services
provided by the contractor are not found to be satisfactory, the contract shall be terminated by the Centre by giving
15 days’ notice even before the expiry of contract period and shall be forfeited the security deposit without
assigning any reason whatsoever. No further justifications in this regard will be provided by HBCSE. The decision
of Engineer-In-Charge on behalf of Centre Director HBCSE will be final and binding to the contractor.

17.No waste material shall be left over during the repair works under each item on any day.
18.HBCSE will not provide any space at site for worker hutments.

19.Contractor s workman should follow the COVID-19 related all the protocol declared by Ministry of Health/ State
Government and Local Municipal corporation from time to time.

20. Along with above conditions & clauses, any other terms, conditions and clauses of contract mentioned in

the latest editions of CPWD works manual, CPWD GCC for maintenance works and CPWD GCC for
construction works are also binding to all the bidding contractors.
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SECTION 8: SCOPE OF WORK / BILL OF QUANTITY

Item
No.

Description of item

Qty.

Unit

Breaking and Dismantling:

Breaking and removal of existing old loose external plaster, of any thickness
including raking out joints and cleaning the surface for new plaster application, at
any heights  with all scaffolding, site cleaning, tools, equipment required for
complete job with site cleaning and debris disposal etc. Complete as per the
instructions and directions of Engineer-In-Charge.

Sand-faced plaster of any thickness

200.00

Sqm.

I

Plain and Reinforced Concrete and Allied Works:

Providing, mixing, laying and finishing Plain Cement Concrete of following grades
with finishing in correct line, level and compaction, curing, at any heights including
all materials, formwork, staging, wastage, labour, tools, equipment, site cleaning etc.
Complete. All as per instructions and directions of Engineer-In-Charge. (min.
Cement =5.90 bags /cum)

NOTE: 1. The proportion of the site mix concrete should be accurately maintained.

M10- 1:3:6 (1 Cement: 3 coarse sand (zone-lll) : 6 graded stone aggregate 20 mm
nominal size)

15.60

Cum.

Removing loose rust from the reinforcement bars by wire brushing, light hammering
etc. and applying sulphate and chloride free inorganic single component rust
remover Rusticide as approved by Engineer in charge conforming to IS 9077. The
rusted surface shall become blackish non rusted colour. After 24 hours of
application of rust remover, loose particles shall be removed by brush. Apply one
more coat of Rusticide. Apply bonding coat slurry of high-performance acrylic
polymer -  Methyl 2- methylpropenoate copolymer with another innovate
as approved by Engineer in charge on entire surface. Mix 1
Kg of acrylic polymer with 0.5 Kg of cement. Finish it with ready to use repair
polymer modified mortar based on special cements, formaldehyde based polymer
with thixotropy modifying agents as approved by Engineer in charge (The Polymer
Modified Mortar (PMM) should attain min. compressive strength of 20 N/mm?2 in
1 day and 30 N/mm2 in 7 days) by adding 13 - 16% water by weight of polymer
modified mortar for treatment to the damaged RCC members. Add 1 Kg of
Migrating Corrosion Inhibiting Admixture as approved by Engineer in charge per 25
Kg bag of polymer modified mortar. After mixing polymer modified mortar, it can be
trowel applied or sprayed. When applying by hand, polymer modified mortar
must be forced tightly into the substrate to ensure complete contact with the
substrate. (min.15-30 mm thickness at a time) all work at any heights
including scaffolding, labour, wastage, disposal of debris etc. complete as
directed by EIC.

10.00

Sqm.

I

Masonry and Allied Works:

Providing sand faced plaster for external walls, upto 50mm thick in 1:4 (1
Cement : 4 sand) with waterproofing compound of Pedilite LW+ or approved
equivalent in proportion as specified by manufacturer after surface preparation
including cleaning , hacking of base surfaces, application of cement slurry all
around and on joints between old and new plaster for good bonding, including
scaffolding for all heights, and providing GI plaster chicken mesh of 18-20
gauge stretched tight at all RCC/ PCC and masonry joints in 150mm wide strips on
each surface; fixed with G.I. "U" type nails before plastering, all including tools,
accessories, labour, wastage, approved quality finishing, curing, etc. Complete as per
instructions and directions of Engineer-In-Charge.

100.00

Sqm.
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NOTE: 1. Silpoze Sand is permitted based on meeting the acceptance criteria. (Rates
will be inclusive of all charges/ royalties against sand to be paid.)

2. Some area of plaster can be in patchwork of area less than or equal to
Isqm.

3. Breaking of old plaster will be paid separately

Providing and applying Texture plaster with finishing matching with existing finish
with texture material of M/s. RUSTIC or standard approved equivalent make in 3 to
4 millimeter thickness on previously plastered surface, including Plaster Groove
6mm thickness or Tape Grooves 35 to 45 mm thickness or as required, in all position
including preparing the surface, scaffolding etc. complete

100.00

Sqm.

v

External Painting

Providing and applying external Apex Ultima Protek of M/s. Asian Paints or standard
approved equivalent (as directed by EIC) painting with crack filling acrylic
polymer based chemical compound coating to the external surface of walls to prevent
water seepage in the masonry walls during monsoon added with required shade
Steiner to give required shade to the surface in two coats, including providing
three coat of priming of polymer base primer including preparing surface scrapping
the existing loose old paint, removing loose particles of sand on the surface opening
and cleaning the cracks developed in the external plaster, removing loose particles
by chiseling, filling cracks by chemicals compound of approved make with proper
penetration, scaffolding at any heights etc. Coating of Raincoat/weather shield
with the help of brush/ roller etc. complete with instruction from Engineer in-
charge.

3,000.00

Sqm.
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SECTION 9: LIST OF APPROVED MAKES / MANUFACTURERS OF BUILDING MATERIALS

13:;' Description of materials List of Manufacturers
1 | OPC- 43 grade / PPC Cement ACC, Birla, Ultratech, Narmada
2 | White Cement J.K. Cement & Birla White
3 | Concrete Admixtures Sunanda Chemicals, FOSROC, Pidilite, Roffe, BASF
4 | HYSD Bars (TMT Bars) M/s TISCO, SAIL, RINL
5 | Structural Plates and Steel Sections M/s TATA, SAIL, RINL
6 | Anti-Termite treatment M/s PARAGON, PEECOPP , Express Pesticides Corporation,
Elite Corporation, Pest Control (I) Ltd. & NOCIL Chemicals,
7 | Terrazzo Tiles M/s NITCO, BHARAT, G.K. BANSAL, Acme Tiles & Super
Tiles
8 | Ceramic Tiles M/s Johnson (I) Ltd., Somany, Kajaria
9 | Glazed Tiles M/s Johnson (I) Ltd., Somany, Kajaria
10 | Vitrified Floor Tiles M/s Johnson (I) Ltd., Somany, Kajaria
11 | PV C flooring M/s Premier Vinyl Flooring Ltd., Royal Cushion Vinyl Product
Ltd., Armstrong, Responsive Industries Ltd.
12 | Paver Blocks, Polymer moulded Paver M/s. Vyara, Super , Sona tiles
Blocks, Chequered concrete Floor Tiles
13 | Metallic Floor Hardner Triveni Colour Industries (Floor), Heatly & Gresham (India)
Ltd., De Rust Chemical Corporation of India (Fermonite),
Cement Research Corporation (stilonite), Ironite India Ltd.
14 | Pressed Steel Door Frame M/s. Sen Harvic, TECHOME, Nishan Solid Door Frame, Anjali
Enterprises, M/s SUNBEAM, Windoors Bharat Steel Industries,
Pune, M/s AGEW, Strategic, BuildingSystems
15 | Flush Door Shutter M/s. Indian Plywood, Kitply, Century flush door shutter
16 | BWP plywood as per — IS - 710 M/s. Green, Duro, Century, Silicon(evoke)
17 | CommercialPlywood — IS— 303 M/s. Green, Duro, Century
(BWR/MR)
18 | Decorative ply (Veneer) M/s. Green, Duro, Century, Silicon(evoke)
19 | Factory made panel door shutter M/s. Century doors, Jain irrigation system (p) Itd (Ex-cel sheet),
Green, Duro, EURO
20 | Masonite Wooden Panel Doors M/s. Kutty flush doors, Sejpal & others
21 | UPVC Doors / Windows M/s. Fenesta, Aluplast, Lingel, Shuco, Winpro, Rehau
22 | FRP Door Shutter M/s. Advance FRP & House of Doors, Rawji Export
23 | Pressed steel doors & fire resistant steel | M/s. Godrej, Windoors, Strategic Building Systems & Kutty
doors Flush Doors
24 | Mild Steel Rolling Shutters, G I Rolling | M/s. SWASTIC, Windoors. Dodia,
25 | Shutters, Stainless steel & aluminum M/s. Trupti, Bharath & Larsen Engineering
rolling shutter
26 | Block Board M/s. Wood India — Calcutta, Sejpal & others Pioneer Timber
Products, Chandigarh, Northern Door
27 | Ply Wood M/s. Indian Plywood Mfg. Ltd., Kitply, Century Plywood,
Anchor
28 | Laminate Sheet M/s. Greenlam, Sundeck, Bloom , Marino
29 | Pre Laminated & Plain Particle Boards M/s. NOVAPAN, Anchor, Century or Equivalent
30 | Adhesive for wood Fevicol, Vamicol, Dunlop, Araldite
31 | Aluminum Grills M/s Alurniprofiles, Decogrills
32 | Fittings & fixtures M/s Jayant Metal, Shalimar hardware, Everite, Garnish,
Diamond, Navbharat, SAIF Enterprises, Hardwin Traders,
Godrej, DE Lock Industries, Explore Engineers, Garg Hinges
33 | Aluminum Extruded Sections Jindal, Hindalco
34 | Aluminum Powder Coated Curtain Bilmate, Elite
35 | Lime Janatacem, Asian Paint
36 | Neeru More (Peacock), Kamal
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37 | Cement Based Paint M/s Snowcem India Ltd. (Super snowcem, Sandex Matt),
NI1TCO (Nitcocom) Paints, Hindustan Colour Chemical, Jayant
colour, Surfa coat, Terraco, Berger- Rabiacem, Apporva
Buildcare & Decocem

38 | Distemper & Paints Bison Acrylic Distemper of M/s. Berger/ Beauty of M/s.
Nerolac/ Maxilite Acrylic Distemper of M/s. ICI / Tractor brand
of M/s. Asian

39 | Acrylic Emulsion Paint M/s. Asian or approved equivalent

40 | Wood and Steel primer M/s Asian Paints, M/s Dulux paints, M/s Nerolac Paints, M/s
Berger Paints or any other approved by Engineer in-charge

41 | White cement based putty M/s Asian Paints, M/s Dulux paints, M/s Nerolac Paints, M/s
Berger Paints or any other approved by Engineer in-charge

42 | Locks and other wooden/ aluminium M/s. Godrej, Dorset, Dorma

furniture accessories

43 | Construction Chemicals (grout/ bonding | M/s. Fosroc, Sika, Pedilite, Krishnaconchemical, BASF

agents/ rust removers/ anti rust)

44 | Galvalume Pre-coated roofing sheets M/s. Tata, JSW

45 | Polish M/s. MRF, Asian, ICI, Taralac

46 | Door Window & Furniture Hardware M/s. Dorma , Godrej

47 | Adhesives M/s. Pedilite

48 | Water Proofing chemicals M/s. Sika, Pedilite, Soprema

49 | WPC door (Frame & Shutter) M/s. Alstone , Flexibond

50 | External 100% Premium Acrylic M/s. Asian paints, ICI Dululax Paints,

Emulsion Paint

51 | Integral Waterproofing Compound Sunanda Chemicals, Mc-Bauchemie, FOSROC, Pidilite, Roffe,
Fosroc

52 | Glass for Doors / Windows Modi Guard, Continental, Emirates, Saint Gobain, Asahi & Sejal

53 | Plain Glass Mirror M/s Modi Float Glass, Eagle, Atul, Saint Gobain, Asahi

54 | Sanitary Wares M/s Parryware, Hindustan, Cera, Neycer

55 | C.P. Brass Fittings & Fixtures JAQUAR Continental make or equivalent Parryware / Kolhar

56 | C.P. Brass Coupling and Bottle Trap ESSCO, GEM, Kingston, Jaguar, Metro, Marc

57 | C.I Flushing Cistern Mis A-1 (J.S.), HIN, JAMCO, Neco, HIF

58 | C.P. BRASS Urinal Waste & Flush Orient, PARKO, Elite, Jaguar & Metro

59 | W.C. Plastic Seat & Cover M/s Commander, Parryware, Cera or equivalent approved

60 | S.S. Sink M/s Diamond, Niraii

61 | S.W. Pipes & Gully Trap Perfect, Kashrnira, BURN, RK, ANAND, ISI marked

62 | CPVC, UPVC, SWR Pipes Finolex, Prince & Supreme, Astral

63 | Poly Propylene — R Pipes Supreme & Sakthi Polymers

64 | PVC Plastic High / Low level Cistern Cera, Parryware-similine, Commander or equivalent

(White)
65 | PVC Inlet connection & Waste Pipes Kohinoor, ECCSO, GEM & Elite

NOTE: Any other material makes to be used will require a prior approval of Engineer-In-Charge. In case the material
delivered on site, gets rejected in terms of non-approved make and quality, no any payment will be made for the same.
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ANNEXURE I

APPLICATION FORM
(On Company’s Letterhead)

Date:
To,
The Centre Director,
Homi Bhabha Centre for Science Education, TIFR, V. N. Purav Road Mankhurd, Mumbai — 400088.

Sir,

1. Being duly authorized to represent and act on behalf of
................................................................................................ (hereinafter referred to as “the Applicant”) and having
reviewed and fully understood all the pre-qualification information provided, the undersigned hereby applies to be
pre-qualified by yourselves as a tenderer for award of work(s) for ‘External Civil Repair and Painting of NIUS
Facility Building at Homi Bhabha Centre for Science Education - TIFR, Mankhurd, Mumbai — 400088’ as
per specification attached.

2. Attached to this letter are copies or original documents defining:

(a) the applicant’s legal status

(b) the principal place of business

(c) the place of incorporation (for applicants who are corporations) or the place of registration and thenationality of

the owners (for applicants who are partnerships or individually owned firms)
(d) Annexure no. II to VIII

3. Your Centre and its authorized representatives are hereby authorized to conduct any inquiries or investigations
to verify the statements, documents and information submitted in connection with this application, and to seek
clarification from our bankers and clients regarding any financial and technical aspects. This letter of application
will also serve as authorization to any individual or authorized representative or any institution referred to in the
supporting information, to provide such information deemed necessary and requested by you to verify statements and
information provided in this application, or with regard to the resources, experience, and competence of the Applicant.

4. Your Centre and its authorized representatives may contact the following persons for further information on
general, personnel, technical and financial enquiries.

Details Contact 1 Contact 2

Name

Contact No.

E-mail

5. This application is made with the full understanding that:

(a) Bids submitted by applicants will be subject to verification of all information submitted at the timeof bidding

(b) T have checked all terms & Conditions and all the clauses included in this contract document, I accept to abide and
follow to conditions. I also understand that failing to satisfy the above the contract may lead to the cancellation of
this contract and forfeiture of the Performance Guarantee with Security Deposit.

(c) Your Centre reserves the right to:

i. Amend the scope and value of the contract / bid under this project; in such event, bids will only be called from
pre-qualified bidders who meet the revised requirements; and

ii. Reject or accept any application, cancel the pre-qualification process, and reject all applications without assigning
reasons or incurring any liability thereof; and

(d) Your Centre shall not be liable for any such actions and shall be under no obligation to inform the applicant.

6. The undersigned declares that statements made and the information provided in the duly completedapplication
are true and correct in every detail.
Signed and sealed, Name .............ccoooviiiiiiiiiiiiiiinn.,
For and on behalf of ...

ANNEXURE - 11
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TECHNICAL BID-COMPANY PROFILE
BASIC TECHNICAL DETAILS OF THE BIDDER

Sr. No Description Remarks (mentioned page numbers)
1. | Name of business
2. | Type of firm: Proprietary / Partnership / Pvt. Ltd. / Ltd./ Single
Person Company / LLP
Incorporation date:
3. | Name of Directors/ Partners
4. | Full particulars of office
(a) | Registered/ Head Office address
(b) | Telephone no.
(c) | E-mail address
5. | Bank details
(a) Bank name and Address:
(b) Account type:
(c) Account no:
(d) IFSC code:
6. | Registration details :
(a) PAN no. (attach copy of proof)
(b) GST registration no.(attach copy of proof)
7. | Details of Bid Security Declaration/ Earnest Money Deposit
(a) | Amount (Rs.)
(b) | Demand Draft No. and Date
(¢) | Drawn on bank
8. | The tenderer should have the zonal office in Mumbai/ Navi
Mumbai/ Thane and nearby areas.
(attach copy of proof)
9. | Any other information
Company Seal (Signature of the bidder)
Date: Name and Designation
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ANNEXURE -I11

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY

(During last Five years ending last day of month previous to the one in which applications are invited)

SI. | Name of work /
No. |Project and location

Owner or
sponsoring
organization

Cost of Date of
Work | commencement
In Lakhs| as per contract

Date of
completion

Name and address/
Telephone number of
officer to whom
reference may be made

Remarks

NOTE: Please attach supporting documents (completion certificates along with order copies) for the above

information.

Signature and seal of the Authorized Signatory of the bidder
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ANNEXURE - IV

Name of work

Name & address of the
establishment under whom

LIST OF WORKS IN HAND
Value ofthe Completion | Position of the | Remarks
work in Lakhs | time as per the works in
contract progress

the work is being executed

Signature and seal of Authorized Signatory of bidder
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ANNEXURE -V
FINANCIAL CAPABILITIES

Financial Year Annual Turn Over in Indian Rupees (or equivalent to IndianRupees) as
per Audited Balance Sheet
2022-2023 Rs.
2023-2024 Rs.
2024-2025 Rs.

NOTE: The above data is to be
documents.

supported by audited balance sheets and to be submitted with tender

(Attach copies of audited balance sheets duly certified by the chartered accountant for all three years. Audited Balance
sheet should mention the membership number of chartered accountant issued by ICAI along with full address.)

Signature and seal of the Authorized Signatoryof the bidde
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ANNEXURE - VI

LITIGATION DETAILS (COURT CASES/ARBITRATION)

Year

Name of the work|

Name of the
Client, with
Address

Title of the court
Case/Arbitration

Detail of the
Court/ Arbitrator

Status
Pending/
Decided

Disputed Amount
(Current Value, the
equivalent) in case
of Court Cases/
arbitration

Actual Awarded
Amount (Rs) in
decided Court

Cases/arbitration

Signature and seal of Authorized Signatory of bidder
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ANNEXURE -VII

CERTIFICATE FOR SITE INSPECTION
(To be submitted on Company’s Letter Head)

Certifled that We. .. ..o.iiei it e e e (Name of bidder) from
A T PP (name of Bidder firm) have visited the
site on dated ................ and assessed the nature and amount of work involved before submitting our offer. We will

be able to complete the works within the stipulated time and also certified that we will be able to supply the
material/executing the work as per specification to suit the site conditions.

Signature of bidder with Seal &Date
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ANNEXURE -VIII

BID SECURITY DECLARATION (EMD)
(To be submitted on Company’s Letterhead)

Date:

To,

Centre Director,

Homi Bhabha Centre for Science Education — TIFR,
V. N. Purav Marg,

Mankhurd, Mumbai - 400088.

Tender No.

I/we have gone through the tendering conditions pertaining to the Tender and General Conditions of
Contract, Special Conditions of Contract and Additional Conditions of Contract, if any.

We, the undersigned, declare that:

I / We understand that, as per terms and conditions of tender, bids must be supported by a Bid Security
Declaration In lieu of Earnest Money Deposit.

I/ We hereby accept that I / We may be disqualified from bidding for any contract with you for a period of
(03) Three years from the date of disqualification as may be notified by you if,

I. Tam /We are in a breach of any of the obligations under the bid conditions, or

II. I/We have withdrawn or unilaterally modified/amended/revised, my/our Bid during the bid validity period
specified in the form of Bid or extended period, if any.

III. On acceptance of our bid by HBCSE, I/we failed to deposit the prescribed Performance Bank Guarantee or
fails to execute the agreement or fails to commence the execution of the work in accordance with the terms
and conditions and within the specified time.

Signature of bidder with Seal &Date

Name & designation of the authorized person signing the Bid-Securing Declaration Form:

Duly authorized to sign the bid for and on behalf of: (complete name
of Bidder firm)
Dated on day of month, year.

(Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all partners to the
Joint Venture that submits the bid).
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ANNEXURE-IX

FORM OF AGREEMENT
(To be submitted after issue of WO on Rs.100 Stamp paper)

This Agreement is made on the day of 2025 between Tata
Institute Of Fundamental Research (HBCSE-TIFR), Mumbai for the entering into work(s) for ‘External Civil Repair
and Painting of NIUS Facility Building at Homi Bhabha Centre for Science Education - TIFR, Mankhurd,
Mumbai — 400088’ as per the document (hereinafter called "The Employer") who enters into this Agreement of the
one part and M/s (herein after called "The Contractor") of
the other part..

Whereas the Employer is desirous that certain works should be executed by the Contractor, viz.
("the Works") and has accepted a Bid
by the Contractor for the execution and completionof the works and the remedying of any defects therein.

Now this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned tothem in
the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement,viz:

(a) The Letter of Award,

(b) The said Bid,

(c) The General and Special Conditions of Contract;

(d) Prequalification document

(e) Instructions to Bidders and Specific Conditions of Contract;

(f) The Specification;

(g) Scope of Work

(h) The Price Bid

(i) Annexures

(j) Any other relevant documents referred to in this Agreement or in the aforementioned documents

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects
therein in conformity in all respects with the provisions of this work.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying of defects therein the Contract Price or only such other sums as may become payable

under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day and yearfirst before written.
Signed, Sealed, and Delivered by the Said.

Binding Signature for and on behalf of HBCSE-TIFR-Mumbai

Binding Signature of Contractor

In the presence of
Witness (1):

(Name & Signature)
Witness (2):
(Name & Signature)
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ANNEXURE -X

PROFORMA FOR PERFORMANCE BANK GURANTEE
(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)
(To be submitted after issue of WO)

1. In consideration of the TATA INSTITUTE OF FUNDAMENTAL RESEARCH (hereinafter called “The HBCSE-
TIFR”) having agreed under the terms and conditions of Work Order No. ...,

Dated............ made between HBCSE-TIFR and M/s
.......................................................................................................... (hereinafter  called “ the said Contractor{s}”) for the work

(hereinafter called “the said Work Order”) having agreed to production of an irrevocable bank Guarantee for

S L TPt only), as a
security / guarantee from the contractor(s) for complianceof his obligations in accordance with the terms and conditions in the
said Work Order, We..........coviuviiiiiiiiiiniiiiee e (Indicate the name ofthe Bank) (hereinafter referred to
as “the  Bank”) hereby = undertake to pay to the HBCSE -TIFR an amount not exceeding Rs.
......................... (RUPEES .o eeonly) 0D

demand by the HBCSE-TIFR.

2 et (indicate the name of Bank) do hereby undertake to
pay the amounts due and payable under this guarantee without any demur, merely on a demand from the HBCSE-TIFR
stating that the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor(s). Any
such demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding
RS.ooiviiiiiiis L T only).

3. We, the said bank, further undertake to pay to the HBCSE-TIFR any money so demanded notwithstanding any dispute
or disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto, our
liability under this present being absolute and unequivocal. The payment so made by us under this bond shall be a valid
discharge of our liability for payment thereunder and the Contractor(s) shall have no claim against us for making such
payment.

. et (indicate the name of Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of
the said Work Order and that itshall continue to be enforceable till all the dues of the HBCSE-TIFR under or by virtue of the
Work order have been fully paid and its claims satisfied or discharged or Purchase Officer on behalf of the HBCSE-TIFR
certifies that the terms and conditions of the said Work Order have been fully and properly carried out by the said
Contractor(s) and accordingly discharges this guarantee.

S I i (indicate the name of Bank) further agree with the
HBCSE-TIFR that the HBCSE-TIFR shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said Work Order or to extend time of performance
by the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable
by the HBCSE-TIFR against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the
said Work Order and we shall not be relieved from our liability by reason of any such variation, or extension being granted
to the said Contractor(s) or for any forbearance, act of omission on the part of the HBCSE-TIFR or any indulgence by the
HBCSE-TIFR to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties
would, but for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

S SN (indicate the name of Bank) lastly undertake not
to revoke this guarantee except with theprevious consent of the HBCSE-TIFR in writing.

8. This guarantee shall be valid up t0.....ccccevvivviivrvierienenne, , unless extended on demand by HBCSE-TIFR.
Notwithstanding anything mentioned above, our liability against this guarantee is restricted to Rs. .......................
(RUPES ..ttt e e only) and unless a

claim in writing is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, all
our liability under this guarantee shall stand discharged.

Signed and sealed

Dated the .......... day of  .oooiiei el 2025 fOF vttt s e e e et e e e e e (Indlicate the name of Bank)
* * (Note: The Letter of Intent shall form part of the Agreement
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ANNEXURE XI
FINANCIAL BID (Part II of the Tender)

External Civil Repair and Painting of NIUS Facility Building at
Homi Bhabha Centre for Science Education - TIFR, Mankhurd, Mumbai — 400088

(TENDER NO: HBC/PUR/PUBLIC TENDER 26/2025-26)

Name of the Bidder:
Rate Amount
Ilt\Ie;n Description of item Qty. Unit
) (Rs.) (Rs.)

I Breaking and Dismantling:

1 Breaking and removal of existing old loose external plaster, of
any thickness including raking out joints and cleaning the
surface for new plaster application, at any heights ~ with all
scaffolding, site cleaning, tools, equipment required for
complete job with site cleaning and debris disposal etc.
Complete as per the instructions and directions of Engineer-In-
Charge.

a Sand-faced plaster of any thickness 200.00 | Sqm.

11 Plain and Reinforced Concrete and Allied Works:

1 Providing, mixing, laying and finishing Plain Cement
Concrete of following grades with finishing in correct line,
level and compaction, curing, at any heights including all
materials, formwork, staging, wastage, labour, tools,
equipment, site cleaning etc. Complete. All as per
instructions and directions of Engineer-In-Charge. (min.
Cement = 5.90 bags / cum)
NOTE: 1. The proportion of the site mix concrete should be
accurately maintained.

a M10- 1:3:6 (1 Cement: 3 coarse sand (zone-1ll) : 6 graded stone

aggregate 20 mm nominal size) 15.60 Cum.

2 Removing loose rust from the reinforcement bars by wire
brushing, light hammering etc. and applying sulphate and
chloride free inorganic single component rust remover
Rusticide as approved by Engineer in charge conforming to IS
9077. The rusted surface shall become blackish non rusted
colour. After 24 hours of application of rust remover,
loose particles shall be removed by brush. Apply one more coat
of Rusticide. Apply bonding coat slurry of high-performance
acrylic polymer - Methyl 2- methylpropenoate
copolymer with another innovate as approved by Engineer in
charge on entire surface. Mix 1 Kg of acrylic polymer with 0.5
Kg of cement. Finish it with ready to use repair polymer
modified mortar based on special cements, formaldehyde
based polymer with thixotropy modifying agents as approved
by Engineer in charge (The Polymer Modified Mortar
(PMM) should attain min. compressive strength of 20 N/mm?2
in 1 day and 30 N/mm?2 in 7 days) by adding 13 - 16% water by
weight of polymer modified mortar for treatment to the
damaged RCC members. Add 1 Kg of Migrating
Corrosion Inhibiting Admixture as approved by Engineer in
charge per 25 Kg bag of polymer modified mortar. After
mixing polymer modified mortar, it can be trowel applied or
sprayed. When applying by hand, polymer modified mortar
must be forced tightly into the substrate to ensure complete
contact with the substrate. (min.15-30 mm thickness at a
time) all work at any heights including scaffolding, labour,

10.00 Sqm.
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wastage, disposal of debris etc. complete as directed by EIC.

I

Masonry and Allied Works:

Providing sand faced plaster for external walls, upto SOmm
thick in 1:4 (1 Cement : 4 sand) with waterproofing compound
of Pedilite LW+ or approved equivalent in proportion as
specified by manufacturer after surface preparation including
cleaning , hacking of base surfaces, application of cement
slurry all around and on joints between old and new plaster
for good bonding, including scaffolding for all heights, and
providing GI plaster chicken mesh of 18-20 gauge stretched
tight at all RCC/ PCC and masonry joints in 150mm wide strips
on each surface; fixed with G.I. "U" type nails before
plastering, all including tools, accessories, labour, wastage,
approved quality finishing, curing, etc. Complete as per
instructions and directions of Engineer-In-Charge.

100.00

Sqm.

NOTE: 1. Silpoze Sand is permitted based on meeting the
acceptance criteria. (Rates will be inclusive of all charges/
royalties against sand to be paid.)

2. Some area of plaster can be in patchwork of area less than
or equal to 1sqm.

3. Breaking of old plaster will be paid separately

Providing and applying Texture plaster with finishing matching
with existing finish with texture material of M/s. RUSTIC or
standard approved equivalent make in 3 to 4 millimeter
thickness on previously plastered surface, including Plaster
Groove 6mm thickness or Tape Grooves 35 to 45 mm thickness
or as required, in all position including preparing the surface,
scaffolding etc. complete

100.00

Sqm.

v

External Painting

Providing and applying external Apex Ultima Protek of M/s.
Asian Paints or standard approved equivalent (as directed by
EIC) painting with crack filling acrylic polymer based
chemical compound coating to the external surface of walls to
prevent water seepage in the masonry walls during monsoon
added with required shade Steiner to give required shade to
the surface in two coats, including providing three coat of
priming of polymer base primer including preparing surface
scrapping the existing loose old paint, removing loose particles
of sand on the surface opening and cleaning the cracks
developed in the external plaster, removing loose particles
by chiseling, filling cracks by chemicals compound of
approved make with proper penetration, scaffolding at any
heights etc. Coating of Raincoat/weather shield with the help
of brush/ roller etc. complete with instruction from
Engineer in- charge.

3,000.00

Sqm.

Net Total

GST 18%

Grand Total

Amount in Words: Rupees
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