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SECTION 1: NOTICE INVITING TENDER

Ref : HBC/P-S/LIMITED TENDER 07/2024 Date : February 13, 2024
Supply, Installation, Testing and Commissioning of Studio Light Pipe Grid Estimated Cost = Rs
System and General Electrical Work For ‘Scientific E-Material Production 7,28,591 (Incl. GST).

Facility’ at Homi Bhabha Centre for Science Education - TIFR, Mankhurd,
Mumbai — 400088.

Earnest Money Deposit (EMD): Rs. 14,572/-

(Rupees Fourteen Thousand Five Hundred Seventy-Two only) by way of Demand Draft in favour of “HBCSE”
payable at Mumbai. Alternatively, this amount can be remitted by bank transfer. The details are as follows: HBCSE-
TIFR Non Plan A/C, Account No0.:1038019943 Bank Address: Central Bank of India Jigna Apartment, Sion-
Trombay Road, Mankhurd, Mumbai — 400 088 IFSC Code: CBIN 0282523.

Tender documents can be downloaded from HBCSE website: www.hbcse.tifr.res.in/tenders or
https://eprocure.gov.in/epublish/app

Tender should reach us before or on March 04, 2024 by 2.30 PM (BID DUE DATE)
Tender (Technical bid only) will be opened on March 04, 2024 at 15.30 AM.

Tender (Financial bid only) will be opened on — The date and time of opening of Financial bids will be conveyed to
the Technically suitable bidders through Telephone and mail.

Contract Period: Fourty Five (45) Days after the date of issue of Work Order/ LOI/ PO or date of completion of Handing
Over taking over process whichever is latest.

Bids under TWO Bid System (Technical + Financial Bid) are invited on behalf of Centre Director, HBCSE Mumbai
for award of contract for Studio Light Pipe Grid System and General Electrical Work For ‘Scientific E-Material
Production Facility’. The details of the tender including the scope of work, technical specification, drawings (if
applicable) etc. is given in this tender document. All the prospective bidders are requested to go through the tender
document before submitting their bids.

Quotation sent by hand delivery/courier are to be deposited in the Tender Box kept at the Main Gate after obtaining
stamp, date and signature of the Security Officer.

To assess the nature of job, bidder must visit the HBCSE site before bidding. Bidder may seek prior appointment for
site visit. The contact person is Shri. Prasad C. Mhatre (Tel No. 25072100/25072306, Email: prasad@hbcse.tifr.res.in).

Tenders to be sent to:

Head, Administrative Operations

Homi Bhabha Centre for Science Education

V. N. Purav Marg, Near Anushakti Nagar Bus Depot, Mumbai — 400 088.

Bids sent by Fax/email shall be rejected straightway. The Centre reserves the right to accept/ reject the proposal either
in part or in full without assigning any reasons.

Head Administrative Operations

For and on behalf of Centre Director, HBCSE
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SECTION 2: PRE-QUALIFICATION/ELIGIBILITY CRITERIA

Bidders are required to comply with the following eligibility criteria.

Registration /empanelment /worked in past with Government organizations like CPWD, MES, Railways, State
PWDs etc. /Semi Government organizations, PSUs etc. / reputed private organizations in appropriate class and
having experience in execution of similar nature of works.

The contractor should have zonal office in Mumbai/ Navi Mumbai/ Thane and nearby areas.

Annual turnover as per ITCC or profit & loss statement for the last 3 years. Average annual turnover for the last 3
financial years should be at least Rs. 7,28,591/- not having incurred any loss in more than 2 years during last 5 years
ending 31March,2023.

Experience of having successfully completed the following works (during last Five years ending 31 March,2023):
One similar order not less than Rs.5,82,873/-; Or

. Two similar works completed costing not less than Rs.4,37,155/- each; Or
iii. Three similar works completed costing not less than Rs.2,91,436/- each

Similar works shall mean SITC of Studio lighting and Electronics systems, Fixed pipe grid work etc. of BOQ mentioned
magnitude of quantities of work. The quality & satisfactory performance of the submitted work will be verified by
HBCSE technical team if required by inspecting the said work.

Notes:

The above (Pre-qualification criteria) should be supported by relevant documentary evidence like copies of work
orders and completion certificates issued by clients indicating the detailed scope of work covering the above aspects,
value of work, completion/commissioning dates etc., in support of meeting all the qualification criteria given as
above.

Relaxation may be provided from the above-mentioned pre-qualification criteria (point ‘c’ & ‘d’) for the firms
registered under MSME / NSIC.

The certificates submitted as evidence of works executed for private organization should be accompanied with TDS
certificates. These certificates in addition to the certificates issued by the organization shall form the basis for
considering experience of work executed for private organization.

The offers of the Bidders not meeting the pre-qualifying requirements and not producing supportive documents are
likely to be rejected.

HBCSE reserves the right to verify the documents/ information submitted or inspect the installation done. The Bidder
shall provide necessary facilities for this purpose.

Even though the Bidders meet the above qualifying criteria, they are subject to be disqualified if they have made
misleading or false representations in the forms, statements and attachments submitted in proof of qualification
requirements; and/or record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, in case of blacklisting by any PSU/Govt. body, or financial failures etc.
The Contractor must confirm in writing that the spares supplied & installed by them shall be as per specification of
goods and in case of any variation, the contract shall be liable to cancel immediately.
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SECTION 3: INSTRUCTIONS TO BIDDERS

A) General Instructions:

1.

The Prospective bidder shall carefully examine and understand the specifications/conditions of the tender
document/RFP and seek clarifications in writing if required, to ensure that they have understood all
specifications/conditions of tender. These clarifications should be sought before submission of bids. If no such
clarifications are sought in writing, it will be taken that the Bidder has read, understood and accepted all the terms,
conditions and specifications in the tender document.

The Bidder is required to submit a copy of this tender document, with all pages signed by the authorized person, to
confirm that Bidder has read and understood the conditions of this tender document and that the proposal is
submitted in full understanding and agreement of the requirements of HBCSE.

The Bidder shall bear all costs associated with the preparation and submission of the Bid, and HBCSE will in no
case be responsible for those costs, regardless of the conduct or outcome of the bidding process.

HBCSE reserves its rights to amend any of the terms and conditions of the tender document. All such changes can
be made up to one week before the last date of submission of bid. The notice of such amendment will be published
on HBCSE website only. No separate advertisesment will be issued in the newspapers for such changes/Corrigenda.
All the prospective bidders are therefore requested to regularly visit HBCSE website for any such updates.

. The complete bid will be as per the specified formats only. The bids should be without alteration or erasures, except

those to accord with instructions issued by the HBCSE or as necessary to correct errors made by the bidder, in which
case such corrections shall be initialed by the person or persons signing the bid.

The bidder shall submit only one option, which is best suitable to meet HBCSE requirements. The bids submitted
with more options shall be liable to be rejected.

The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid exchanged by the
Bidder and HBCSE, shall be in English only.

Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide relevant
information. If the form does not provide space for any required information, space at the end of the form or
additional sheets shall be used to convey the said information. For all other cases, the Bidder shall design a form to
hold the required information.

. The Bidder shall explicitly indicate the non-compliance or deviation of the Solution offered in the Proposal to all

the terms, clauses, conditions and specifications stipulated in this document. If non-compliance or deviation for any
term, clause, condition or specification is not explicitly indicated, it will beconstrued as compliance and if successful
in the bid, the bidder is obligated to comply with all the requirements (excluding those non compliances explicitly
accepted by HBCSE in writing).

10. Successful bidder shall perform all the obligations specified in accordance with the terms and conditionslaid down

in the tender document. All details provided by the Bidder should be specific to the requirements specified in this
tender document. Detailed clarification may be provided by Bidder, if so desired by HBCSE. The Bidder shall
specify the responsibilities of HBCSE, if any, separately for the successful implementation of the project.

11. Bidder/Contractor should accept the instructions, guidelines, & clauses reinforced by HBCSE and conveyed to the

vendor from time to time at any point of contract period.

12.Bidder shall ensure that all documents are submitted with the Technical bid. The bid should contain

the following documents:
Copy of PAN (Permanent Account Number) card.

i. Listof similar works in hand & works carried out by them for last 5 years indicating A) Agency for whom executed,

B) Value of work, C) Completion time as stipulated and actual, or present position of the work

iii. Copy of Valid electrical contractor Licenses.
. Experience testimonials along with work orders and completion certificates.

Certificate of Registration for GST, Audited Balance sheets & Income Tax of up to date filed return.

i. DD for EMD or in case of bank transfer the receipt for the same must be enclosed.
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B) Earnest Money Deposit (EMD): An earnest money for Rs. 14,572/- i.e. 2% of the total estimated cost) has to be
deposited in the form of Demand Draft, Fixed Deposit Receipt, Bankers cheque or through online transfer through
bank (Bank details to be provided on demand) in favour of ‘Homi Bhabha Centre for Science Education’
Mumbai’ and send along with the Technical Bid (Part ‘A’). After online transfer of earnest money, the vendor
should intimate us by email or proof of online transfer of EMD should be part of tender. The firms registered under
MSMEs can be exempted from submission of EMD as per rule 170 of GFR 2017, provided they must submit a ‘Bid
Securing Declaration’ in prescribed form as per ‘Annexure X’

EMD shall be interest free and it will be refunded to the unsuccessful bidders within 15 days after acceptance
of Work Order by the awarded bidder without any interest. EMD will be forfeited if the bidder withdraws or amend
impairs or derogates from the tender in any respect. Kindly submit your bank details along with the tender like
Cancelled Cheque/NEFT/Bank A/C details for ease in repayment of EMD.

C) Performance Guarantee: The tenderer, whose tender is accepted, will be required to furnish a performance
Guarantee of 5% of the WO value (of ‘Annexure —A’ only) within 7 (seven) working days from the date of
intimation. This Guarantee shall be in the form Demand Draft / Pay Order / Banker’s cheque issued by a Scheduled
Bank in favour of ‘Homi Bhabha Centre for Science Education’.

The performance guarantee shall be returned to the contractor, without any interest, after recording
of the completion certificate for the work by the competent authority and submission of final bill by the
contractor as per the joint measurement within 60 days.

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to which the Centre
Director, HBCSE entitled under the contract (notwithstanding and / or without prejudice to any other provisions
in the contract agreement) in the event of: Failure by the contractor to pay Centre Director, HBCSE any amount
due, either as agreed by the contractor or determined under any of the Clauses / Conditions of the agreement, within
30 days of the service of notice to this effect by Engineer-in- charge. In the event of the contract being determined
under provisions of any of the relevant clauses of the agreement, the performance guarantee shall stand forfeited in
full and shall be absolutely at the disposal of the Centre Director, HBCSE. For Successful tenderer the EMD shall
be returned to the contractor, without any interest, after receiving of Performance Guarantee and for unsuccessful
tenderers EMD will be refunded after placing the order on successful tenderer.

D) Security Deposit: The tenderer, whose tender is accepted, will also be required to furnish by way of Security
Deposit for fulfillment of his contract, an amount equal to 2.5% of the value of the work. The successful tenderer
shall permit HBCSE at the time of making any payment to him for work done under the contract to deduct a sum at
the rate of 2.5% of the gross amount of each running bill. The Security Deposit shall be released after the successful
completion of Defect Liability Period reckoned from the date of completion as certified by Engineer.

E) Defect Liability period: One (1) Year from the satisfactory completion of entire tendered work.

F) In case Bidder finds discrepancies or omissions from the specifications or other documents or has any doubt as to
their meaning, he/she shall at once request in writing to the Head, Administrative Operations (HBCSE) who will
issue interpretation and clarifications as he/she may consider necessary in writing as an addendum. Copies of such
addenda, if issued, shall be signed by the Bidder and shall form a part of his bid. Verbal clarifications given shall not
be binding on HBCSE.

G) HBCSE does not bind itself to accept the lowest or any bid/all bids or a portion hereof. HBCSE is competent to reject
any or all offers without assigning any reason whatsoever or to split the contract or to eliminate the portion of contract
during the progress of work due to unsatisfactory work. HBCSE will not entertain any claim from the contractor as
a result of such action on the part of the owner.

H) Acceptance of Tender: The competent authority, on behalf of Centre Director, HBCSE, Mumbai, does not
bind himself to accept the lowest or any other tender, and reserves to himself the authority to reject any or all the
tenders received, without assignment of any reason. All tenders, in which any of the prescribed condition is not
fulfilled or any condition, including that of conditional rebates is put forth by the tenderer, shall be summarily
rejected. The Competent Authority, on behalf of HBCSE, Mumbai reserves to himself the rightof accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rates quoted. The officer
inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to accept the lowest
tender or any other tender.

1) Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 days from the last
date of submission of tenders. If any tenderer withdraws his/her tender before the said period, or before issue of
Letter of Intent, whichever is earlier, or makes any modifications in the terms and conditions of the tender which
are not acceptable to the Department, then HBCSE, TIFR, Mumbai shall, without prejudice to any other right or
remedy, the tenderer shall not be allowed to participate in the retendering process of the work.
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J) Levy/ Taxes payable by contractor:

a. GST @18% on materials and services in respect of this contract shall be payable by the contractor.

b. The contractor shall deposit royalty and obtain necessary permit as required for supply of the sand,Aggregate, Stone
etc. from local authorities. No matters in this regard will be entertained by HBCSE.

K) Deduction of Income Tax: Income Tax will be deducted as per Section 194-C of Income Tax Act 1961 and a
certificate for the amount sorecovered will be issued by the HBCSE Centre.

L) Site visit by the bidder before tendering: Bidders are advised to inspect and examine the site and its
surroundings during working hours and satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. The Bidder shall be deemed to
have full knowledge of the site whether he/she inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed.

M) Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be
signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power-of-attorney authorizing him to do so, such power of attorney to be produced
with the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act-1952. Receipts
for payments made on account of work, when executed by a firm, must also be signed by all the partners,
except where contractors are described in their tender as a firm, in which case the receipts must be signed in
the name of the firm by one of the partners, or by some other person having due authority togive effectual
receipts for the firm.

N) Tenderer’s responsibilities: The tenderer shall be responsible for arranging and maintaining at his/her own cost
all materials, tools & plants, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a tender by a tenderer implies that
he/she has read this notice & all other contract documents and has made himself aware of the scope & specifications
of the work to be done and local conditions and factors having a bearing on the execution of the work. Water and
electricity shall be provided for the work by HBCSE-TIFR free of charge.

O) Notification of amendments to the tender document: If the technical specification requires any modification,
suitable amendment to this tender document will be issued and the same will form part of the tender document.
Prospective bidders are advised to regularly visit the HBCSE web site or the CPP portal. Corrigendum/amendments
etc., if any, will be notified only on the HBCSE web site/CPP portal and no separate advertisement will be made for
this.

P) Signing of contract: The Notice Inviting Tender shall form a part of the contract document. The successful
tenderer/contractor, on acceptance of his/her tender by the Accepting Authority, shall, within 15 days from the
stipulated date of start of the work, sign the contract consisting of: The Notice Inviting Tender, all the documents
including all conditions, specifications and drawings, if any, forms the tender as issued at the time of invitation of
tender and acceptance thereof together with any correspondence leading thereto.

Q) Canvassing: either directly or indirectly, in connection with the tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection and may be barred from the future
participation in HBCSE- TIFR works.

R) Contract Period: Fourty Five (45) days after the date of issue of Work Order.

S) The terms ‘Municipal Corporation’, ‘Electricity Boards’ etc. indicated in this tender shall also represent the ‘Local
statutory authority’/ ‘State Govt.’/ ‘Union Territory’ etc., for works at different station.

T) As this is an Annual Maintenance Contract and availability of Work front on Day to Day Basis by the residents will
be limited, the Bidder should have an Office in Mumbai/ MMRDA region for quick work at short notice. The name
of Office In-charge of Mumbai Office along with address, mobile humber and email address with address proof
should be submitted.
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SECTION 4: GENERAL RULES AND DIRECTIONS

. NIT & its contents: All works proposed for execution by contractor will be notified in a form of invitation to tender
pasted in public places and signed by the officer inviting tender or by publication in Newspapers as the case may be.
This form will state the work to be carried out, as well as the date for submitting and opening tenders and the time
allowed for carrying out the work, also the amount of earnest money to be deposited, and the amount of the security
deposit and Performance guarantee to be deposited by the successful tenderer and the percentage, if any, to be
deducted from the bills. Copies of the specifications, designs and drawings, schedule of quantities of the various
descriptions of work and any other documents required in connection with the work signed for the purpose of
identifications by the officer inviting tender shall also be open for inspection by the contractor at the office of officer
inviting tender during office hours.

. Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be
signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his behalf
by a person holding a power-of-attorney authorising him to do so, such power of attorney to be produced with the
tender, and it must disclose that the firm is duly registered under the Indian Partnership Act 1952. Receipts for
payments made on account of work, when executed by a firm, must also be signed by all the partners, except where
contractors are described in their tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give effectual receipts for the firm.

. Filling-up of tender: Any person who submits a tender shall fill up the usual printed form, stating at what rate

he is willing to undertake each item of the work. Tenders, which propose any alteration in the work specified in the
said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other
condition of any sort, including conditional rebates, will be summarily rejected. No single tender shall include more
than one work, but contractors who wish to tender for two or more works shall submit separate tender for each.
Tenders shall have the name and number of the works to which they refer, written on the envelopes. It will be
obligatory on the part of the tenderer to sign all the pages of tender documents affixing his/her stamp. All rates shall
be quoted on the proper form of the tender alone. All corrections shall be attested by the dated initials of the tenderer.
Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for rejection. If it is
found that the tender is not submitted in proper manner or contains too much corrections and/or absurd rates or
amount, it would be open for the Government to take suitable disciplinary action against the Contractor. Bids
prepared by the tenderer shall contain all requisite information along with self-attested supporting documents as per
details in Technical Bid—Part |

The Tender is consisting of two parts: PART I- TECHNICAL BID & PART II- FINANCIAL BID

The bigger envelope must be super scribed ‘Tender for SITC of Studio Light Pipe Grid System and General
Electrical Work For ‘Scientific E-Material Production Facility’ at HBCSE’.

The two envelopes inside the bigger envelope & must be super scribed as:

i. Outer Envelope: Name of the Work, Tenderer’s name & address with signature & seal

ii. Envelope No-1: The said envelope is for technical bid & shall be super scribed as ‘Studio light pipe grid and
General electrical Work For ‘Scientific E-Material Production Facility’ at HBCSE - Technical Bid’.

iii. Envelope No-2: The said envelope is for Financial bid & shall be super scribed as ‘Studio light pipe grid and
General electrical Work For ‘Scientific E-Material Production Facility’ at HBCSE - Financial Bid’

The tender must be placed in a properly sealed bigger envelope addressed to the ‘Head Administrative Operations,
Homi Bhabha Centre for Science Education, V. N. Purav Marg, Mankhurd, Mumbai — 400088’ and the said
bigger envelope shall contain two sealed envelopes containing Technical & Financial bids.

. Opening of tenders: The officer inviting tender or his/her duly authorised assistant will open the Technical bids
first. In selecting technically suitable parties, the decision of HBCSE Scrutiny Committee will be final and binding
to all the contractors. Financial bids of only those tenderers who qualify in the technical bid will be opened.
Intimation will be sent to through email/telephone/letter those tenderers who qualify in the technical bid. No
correspondence in this regard will be entertained. Further the Financial bids may be opened in the presence of any
intending tenderers who may be present at the time, and will enter the amount of the several tenders in a Comparative
Statement in a suitable form.

The firms whose bids meet all the technical & financial conditions will be deemed eligible for being awarded a
contract. A Committee will shortlist the eligible bidders and determines the L1 bid. Any Financial bid which is
considered highly unreasonable will be discarded and such bids will be considered deficient and rejected as
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i)

ineligible. Declaration by tenderer: The tenderers shall sign a declaration under the Official Secret Act-1923 for
maintaining secrecy of the tender documents, drawings or other records connected with the work given to them. The
unsuccessful tenderers shall return all the drawings given to them.

. Guidelines for quoting the rates: All rates shall be quoted on the prescribed tender form. The amount for each item

should be worked out and requisite totals given. Special care should be taken to write the rates in figures as well as
in words, and the amount in figures only, in such a way that interpolation is not possible. The total amount should
be written both in figures and in word. In case of figures, the words “Rs.” should be written before the figures of
rupees and word “P” after the decimal figures, e.g. “Rs. 2.15 P”. and in case of words, the word, “Rupees” should
precede and the word “Paise” should be written at the end. Unless the rate is in whole rupees followed by the word
‘only" it should invariably be upto two decimal places. While quoting the rate in schedule of quantities, the word
‘only’ should be written closely following the amount and it should not be written in the next line.

Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on materials in
respect of this contract, including state Sales tax and Turnover tax on transfer of property as per Works Contract Act
etc. if any, shall be payable by the contractor and Government will not entertain any claim whatsoever in respect of
the same. As per the directives of the Sales Tax Authorities, the tax due at the rates notified by the State Government
from time to time, shall be deducted from the bills payable to the Contractors, for which TDS certificate shall be
issued by the Department.

Filling-up of Financial Bid: Unless otherwise called for, any tender containing percentage below / above the
estimated cost put to tender is liable to be rejected. All rates shall be quoted on the tender form by the tenderers in
figures and words shall be accurately filled in, so that there is no discrepancy in the rates written in figures and in
words. The amount for each item should be worked out and requisite totals given. However,

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paise and
considering more than fifty paise as rupee one.

ii) If a discrepancy is found, the rates which correspond with the amount worked out by the contractor shall, unless

otherwise proved, be taken as correct.

iii) If the amount of an item is not worked out by the tenderer, or it does not correspond with the rate written either in

figures or in words, then the rates quoted by the tenderer in words shall be taken as correct.

iv) Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked out correctly, the

rate quoted by the tenderer will, unless otherwise proved, be taken as correct and not the amount.

V) In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it will

be presumed that the contractor has included the cost of this / these item(s) in other items and rate for such item(s)
will be considered as zero and work will be required to be executed accordingly.

Action in case of un realistic rates: In the case of any tender where unit rate of any item (s) appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation, such
a tender is liable to be disqualified and rejected.

Witnessing of a tender: The tender for the work shall not be witnessed by a contractor or contractors, who
himself/herself / themselves has / have tendered or who may and has / have tendered for the same work. Failure to
observe this condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

10. List of works in hand: The contractor shall submit list of works which are in hand / in progress in the form as per

Annexure VI.
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SECTION 5: CONDITIONS OF CONTRACT

i)

iv)
v)
vi)

vii)

. DEFINITIONS:

The ‘Contract/ Agreement” means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Competent authority on behalf of the Centre Director, HBCSE and the Contractor
together with the documents referred to therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-charge and all these documents taken together, shall be
deemed to form one contract and shall be complementary to one another.

In the contract the following expression shall, unless the context otherwise requires, have the meanings as-

The expression ‘Works’ or ‘Work’ shall, unless there be something either in the subject or context repugnant to
such work, be construed and taken to mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent and whether original, altered, substituted or additional.

The “Site’ shall mean the land or other places on, into or through which work is to be executed under the contract or
any adjacent land, path or street through which work is to be executed under the contract or any adjacent land, path
or street which may be allotted or used for the purpose of carrying out the contract.

The “Contractor/ Bidder/ Vendor’ shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personnel representative of such individual or the persons
composing such firm or company or the successors of such firm or company and the permitted assignees of such
individual, firm or company.

The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge of the work
‘Centre/ Institute/ Department/ Owner” shall mean the HBCSE-TIFR.

‘Temporary Work’ means all temporary works of every kind required in or about the execution, completion and
maintenance of the works.

‘Accepting authority’ shall mean the Head, Administrative Operations, HBCSE-TIFR.

viii) Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war (whether declared

or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military or usurped
power, any acts of Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Government of the part of the works in respect of
which a certificate of completion has been issued or a cause solely due to Government’s faulty design of works.
Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour
at the site where the work is to be executed plus the percentage to cover, all overheads and profits.

Tendered value means the value of the entire work as stipulated in the letter of award.

Site Cleaning/ Debris Removal/ Disposal means cleaning of complete site with no dust left over and disposal of
complete debris/ waste/ non usable material out of the campus premises as per the guidelines of the Municipal
authorities and their approvals.

. Works to be Carried out: The work to be carried out under the Contract shall, except as otherwise provided in these

conditions, include all labour, materials, tools, plants, equipment and transport which may be required in preparation
of and for and in the full and entire execution and completion of the works. The descriptions given in the Schedule
of Quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, carrying
and return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and for the
full and entire execution and completion of the work as aforesaid in accordance with good practice and recognised
principles.

. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself/herself before tendering as to the

correctness and sufficiency of his/her tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract
and all matters and things necessary for the proper completion and maintenance of the works.

If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the intention of the document and his decision shall be final
and binding on the contractor.

. Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate the

contract or release the Contractor from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under the contract. the works.

. Signing of Contract: The successful tenderer / contractor, on acceptance of his/her tender by the Accepting

Authority, shall, within 15 days from the stipulated date of start of the work, sign the contract consisting of complete
tender document including conditions, bill of quantities, drawings, if any, and acceptance thereof together with any
correspondence leading thereto No payment for the work done will be made unless contract is signed by the
contractor.
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SECTION 6: GENERAL CLAUSES OF CONTRACT

Vi.

Vi

viii.

Determination of contract: Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his/her any other right or remedy against the contractor in respect of any delay, inferior
workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and whether the
date for completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstructor replace
any defective work or that the work is being performed in an inefficient or otherwise improper or unworkman-like
manner shall omit to comply with the requirements of such notice for a period of 7 days thereafter.

i. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with the

work with due diligence so that in the opinion of the Engineer-in-Charge (which shallbe final and binding) he/she
will be unable to secure completion of the work by the date for completion and continue to do so after a notice in
writing of 7 days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work with individual date of
completion, if any stipulated, on or before such date(s) of completion and does not complete them within the period
specified in a notice given in writing in that behalf by the Engineer-in-Charge.

iv. If the contractor persistently neglects to carry out his/her obligations under the contract and / or commits default in

complying with any of the terms and conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him/her in that behalf bythe Engineer-in- Charge.

If the contractor shall offer or give or agree to give to any person in HBCSE- TIFR or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this or any other contract for HBCSE-
TIFR.

If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide methods of
competitive tendering.

. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials

not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself/herself liable for action under any of
the cases aforesaid, the Engineer-in- Charge on behalf of the Centre Director, HBCSE shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to the contractor under the hand of
the Engineer-in-Charge shall be conclusive evidence) upon such determination, the Security Deposit already
recovered and Performance Guarantee under the contract, shall be liable to be forfeited, and shall be absolutely at
the disposal of HBCSE-TIFR.

After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the balance
or part thereof, as shall be unexecuted out of his/her hands and to give it to another contractor to complete the work.
The contractor, whose contract is determined as above, shall not be allowed to participate in the tendering process
for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered
into any engagements or made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provisions aforesaid, the contractor shall
not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless
and until the Engineer-in-Charge has certified in writing the performance of such work and the value payable in
respect thereof and he/she shall only be entitled to be paid the value so certified.

Contractor liable to pay compensation even if contract is not determined: In any case in which any of the
powers conferred upon the Engineer-in-Charge under the contract, shall have become exercisable and the same are
not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable in the event of any future case of default by the contractor and the liability of
the contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge putting in force all
or any of the powers vested in him under the preceding clause he may, if he so desires after giving a notice in writing
to the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and
binding on the contractor), use as on hire (the amount of the hire money being also in the final determination of the
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Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof, belonging
to the contractor, or procured by the contractor and intended to be used for the execution of the work / or any part
thereof, paying or allowing for the same in account at the contract rates, or, in the case of these not being applicable,
at current market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and binding
on the contractor, his/her representative of the works, foreman or other authorised agent to remove such tools, plant,
materials, or stores from the premises (within a time to be specified in such notice); in the event of the contractor
failing to comply with any such requisition, the Engineer-in-Charge may remove them at the contractor’s expense
or sell them by auction or private sale on account of the contractor and at his risk in all respects and the certificate
of the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the contractor.

Time Extension for delay: The time allowed for execution of the works as stipulated in the contract or the
extended time in accordance with these conditions shall be the essence of the Contract. The execution of the
works shall commence from such time period as mentioned in contract. If the Contractor commits default in
commencing the execution of the work as aforesaid, HBCSE-TIFR shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As soon as possible
after the Contract is signed, the Contractor shall submit a Time and Progress Chart for each mile stone and
get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and maybe amended as necessary
by agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in
the Contract documents, and further to ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which
a separate programme has been agreed upon) to complete the work as per the mile stones given.

If the work(s) be delayed by:

Force majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout, affecting any of the tradesemployed on the
work, or

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming
part of the Contract, or

Non-availability of stores, which are the responsibility of HBCSE-TIFR to supplier.

Non-availability or break down of tools and plant to be supplied or supplied by HBCSE- TIFR or

Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the Contractor’s control, then
upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof in writing
to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay

and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the
works.

Measurements and Payments of work done:

All measurements and levels shall be taken jointly by the Engineer- in- Charge or his authorized representative and
by the contractor or his authorized representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer- in- Charge and the contractor or their representatives in
token of their acceptance. If the contractor or his authorized representative does not remain present at the time of
such measurements after the contractor or his authorized representative has been given a notice in writing three (3)
days in advance or fails to countersign or to record objection within a week from the date of the measurement, then
such measurements recorded in his absence by the Engineer-in-Charge or his representative shall be deemed to be
accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things
necessary for measurements and recording levels. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available, then a mutually agreed method
shall be followed. The contractor shall give, not less than 7 days’ notice tothe Engineer-in-Charge or his
authorized representative in-charge of the work, before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of measurement and shall not cover up and place beyond
reach of measurement any work without consent inwriting of the Engineer-in-Charge or his authorized
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representative in-charge of the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of measurements without such notice having
been given or the Engineer-in-Charge's consent being obtained in writing, the same shall be uncovered at the
Contractor's expense, or in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed.

It is also a term of this contract that recording of measurements of any item of work in the measurement
book and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence
as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities
from any over measurement or defects noticed till completion of the defects liability period.

Payments: The payment will be released within 10-15 working days after the submission of the Running
Account/ Final bills post corrections if any received from Engineer-In-Charge.

Completion Certificate: Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in- Charge and within fifteen days of the receipt of such notice, the Engineer-in-Charge
shall inspect the work, and if there is no defect in the work, shall furnish the contractor with a certificate of
completion, otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the
contractor and / or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the contractor shall have removed
from the premises on which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements, required for his/their work people on the site in connection with the execution of the works
as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floors or other parts the building, in, upon, or about which the work is to be executed
or of which he may have had possession for the purpose of the execution thereof, and not until the work shall
have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements of
this clause before the date fixed for the completion of the work, the Engineer-in-Charge may at the expense of
the contractor remove such scaffolding, surplus materials and rubbish, etc., and dispose off the same as he
thinks fit and clean off such dirt as aforesaid; and the contractor shall have no claim in respect of scaffolding
or surplus materials asaforesaid except for any sum actually realised by the sale thereof.

Contractor to keep site clean: When the works are carried out, the splashes and droppings from white washing,
color washing, painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc. where
the work is done without waiting for the actual completion of all the other items of work in contract. In case the
contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right to get
this work done at the costof the contractor either departmentally or through any other agency. Before taking such
action, the Engineer- in-Charge shall give 10 days’ notice in writing to the contractor.

Payment of Final Bill: The fimal bill shall be submitted by the contractor in the same manner as specified in
interim bills within two months of physical completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made
by the contractor after submission of the final bill and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and
rates as approved by Engineer- in-Charge, will, as far as possible be made within the period specified herein-
under, the period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorized
representative, complete with account of materials issued by the Department and dismantled materials. Penalty for
any default will be deducted from the RA bills and Final bill as well.

Deviations / Variations : Extent And Pricing: The Engineer-in-Charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable duringthe progress of the work, and (ii) to omit a part of the works
in case of non-availability of a portion of the site or for any other reasons and the contractor shall be bound to carry
out the works in accordance with any instructions given to him in writing signed by the Engineer-in- Charge and
such alterations, omissions, additions or substitutions shall form part of the contract as if originally provided therein
and any altered, additional or substituted work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor on the same conditions in all respects including
price on which heagreed to do the main work except as hereafter provided.

Deviation and Time Extension: The time for completion of the works shall, in the eventof any deviations resulting
in additional cost over the tendered value sum being ordered, will be extended, if requested by the contractor, as
follows:

In the proportion which the additional cost of the altered, additional or substitutedwork, bears to the original
tendered value, plus
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i. 25% of the time calculated in (i) above or such further additional time as may beconsidered reasonable by

the Engineer-in-Charge.

Extra Items and Pricing: In the case of extra item(s) which cannot be determined under the schedule of quantities,
the contractor may within fifteen days of receipt of order or occurrence of the item(s), claim rates, supported by
proper analysis, for the work and the engineer- in charge shall within one month of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so determined.
In the case of substituted items, the rate for the agreement items (to be substituted) and substituted item shall also
be determined in the manner as mentioned in the following para:

Substituted Items and Pricing:

If the market rate for the substituted item so determined is more than the market rate of the agreement item (to be
substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to
be substituted) so increased to the extent of the difference between the market rates of substituted item and the
agreement item (to be substituted).

i. If the market rate for the substituted item so determined is less than the market rate of the agreement item (to be

substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market rates of substituted item and the
agreement item (to be substituted).

Foreclosure of contract due to abandonment or reduction in scope of work: If at any time after acceptance of
the tender, HBCSE-TIFR shall decide to abandon or reduce the scope of the works for any reason whatsoever and
hence not require the whole or any part of the works to be carried out, the Engineer- in- charge or competent authority
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit
or advantage which he/she might have derived from the execution of the works in full but which he did not derive
in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a
reasonable amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not
be utilized on the work to the full extent in view of the foreclosure.

Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts, staff
quarters and site office, storage accommodation and water storage tanks.

HBCSE-TIFR shall have the option to take over contractor’s materials or any part thereof either brought to site or
of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the
work) provided however, HBCSE-TIFR shall be bound to take over the materials or such portions thereof as the
contractor does not desire to retain. For materials taken over or to be taken over by HBCSE-TIFR, cost of such
materials as detailed by Engineer-in- charge shall be paid. The cost shall, however, take into account purchase
price, cost of transportation and deterioration or damage which may have been caused to materials whilst in the
custody of the contractor.

If any materials supplied by HBCSE-TIFR are rendered surplus, the same except normal wastage shall be returned
by the contractor to HBCSE-TIFR at rates not exceeding those atwhich these were originally issued less allowance
for any deterioration or damage which may have been caused whilst the materials were in the custody of the
contractor. In addition, cost of transporting such materials from site to HBCSE-TIFR stores, if so required by
HBCSE-TIFR, shall be paid.

Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his other works,
whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall be payable.

Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent necessary. The
contractor shall, if required by the Engineer-in-charge furnish to him/her books of account, wage books, time sheets
and other relevant documents and evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition. The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of
2% of the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as
per accepted tender less the cost of work actually executed under the contract and less the cost of contractor’s
materials at site taken over by HBCSE-TIFR as per item (ii) above "Provided always that against any payments
due to the contractor on this account or otherwise, the Engineer-in-charge shall be entitled to recover or be
credited with any outstanding balances due from the contractor for advance paid in respect of any tool, plants
and materials and any other sums which at the date of termination were recoverable by HBCSE- TIFR from
the contractor under the terms of the contract.
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a.

11.

12.

Suspension of work:

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge or Competent Authority, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or any part thereof for such
time and in such manner as the Engineer-in- Charge may consider necessary so as not to cause any damage or
injury to the work already done or endanger the safety thereof for any of the following reasons:

On account of any default on the part of the contractor or;

. For proper execution of the works or part thereof for reasons other than the default of the contractor; or
iii. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extentnecessary
and carry out the instructions given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25%, for
completion of the item or group of items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and;

. If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months at a

time, except when suspension is ordered for reason (a) in sub-para (i) above, the contractor may after receipt of
such order serve a written notice on the Engineer-in-Charge requiring permission within fifteen days from receipt
by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard to which progress
has been suspended and if such permission is not granted within that time, the contractor, if he/she intends to treat
the suspension, where it affects only a part of the works as an omission of such part by HBCSE- TIFR or where it
affects whole of the works, as an abandonment of the works by HBCSE-TIFR, shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by HBCSE-TIFR, he shall have no claim to payment of
any compensation on account of any profit or advantage which he/she might have derived from the execution of
the work in full but which he could not derive in consequence of the abandonment. He shall, however, be
entitled to such compensation, as the Engineer-in- Charge may consider reasonable, in respect of salaries and/or
wages paid by him to his employees and labour at site, remaining idle in consequence adding to the total thereof
2% to cover indirect expenses of the contractor provided the contractor submits his claim supported by details
to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

Action in case of work not done as per specifications:

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open
and accessible to the inspection and supervision of the Engineer-in- charge, his authorised subordinates in charge
of the work and all the superior officers of the Department or any organization engaged by the Department for
Quality Assurance and the contractor shall, at all times, during the usual working hours and at allother times at
which reasonable notice of the visit of such officers has been given to the contractor, either himself be present to
receive orders and instructions or have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work or his/her
subordinate officers or the officers of the organization engaged by the Department for Quality Assurance or to the
Chief Technical Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials or articles provided by him for the execution of the work which are
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months (six months in the case of work costing Rs.
10 Lakh and below except road work) of the completion of the work from the Engineer-in-Charge specifying the
work, materials or articles complained of notwithstanding that the same may have been passed, certified and paid
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may require or
as the case may be, remove the materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a period specifiedby the Engineer-
in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
clause 11 (1) of the contract (for non-completion of the work in time) for this default in such case the Engineer-in-
Charge may not accept the item of work at the rates applicable under the contract but may accept such items at
reduced rates. Decision of the Engineer-in- Charge to be conveyed in writing in respect of the same will be final
and binding on the contractor.

Contractor liable for damages, defects during Maintenance (Defect Liability Period): If the contractor or his
working people or servants shall break, deface, injure or destroy any part of building in which they may be working,
or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires,
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trees, grass or grassland, or cultivated ground contiguous to the premises on which the work or any part of it is
being executed, or if any damage shall happen to the work while in progress, from any cause whatever or if any
defect, shrinkage or other faults appear in the work within 12 months after a certificate final or otherwise of its
completion shall have been given by the Engineer- in-Charge as aforesaid arising out of defective or improper
materials or workmanship, the contractor shall upon receipt of a notice in writing on that behalf make the same good
at his own expense, or in default, the Engineer- in- Charge cause the same to be made good by other workmen
and deduct the expense from any sums that may be due, or at any time thereafter may become due to the
contractor, or from his security deposit, or the proceed of sale thereof or of a sufficient portion thereof.

The security deposit of the contractor shall not be refunded before the expiry of 12 months after the issue
of the certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed
whichever is later. Performance guarantee shall be refunded to the contractor after completion of the work and
recording the completion certificate.

Contractor to supply tools & equipment’s etc.: The contractor shall provide at his own cost all materials (except
such special materials, if any, as may in accordance with the contract be supplied from the Engineer- in-Charge’s
stores), machinery, tools & equipment’s. in addition to this, appliances, implements, other accessories, ladders,
cordage, tackle and temporary works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specification or other documents forming part of the contract or
referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-Charge as to any matteras to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the work.

The contractor shall also supply without charge the requisite number of persons with the means and
materials, necessary for the purpose of setting out works, and counting, weighing and assisting in the
measurement or examination at any time and from time to time of the work or materials. Failing his/her so
doing, the same may be provided by the Engineer-in- Charge at the expense ofthe contractor and the expenses
may be deducted, from any money due to the contractor, under the contract and/or from his security deposit or
the proceeds of sale thereof, or of a sufficient portion thereof.

14.Lump sum provision in tender: When the estimate on which a tender is made include lump sums in respect of

15.

16.

17.

parts of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of
the work in question at the same rates, as are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-Charge may at
his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any sum or sums payable to him under the
provisions of the clause.

Recovery of compensation paid to workmen: In every case in which by virtue of the provisions of section 12
sub-section (1) of the Workmen’s Compensation Act. 1923, HBCSE- TIFR is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, HBCSE-TIFR will recover from the contractor the
amount of the compensation so paid; and, without prejudice to the rights of HBCSE-TIFR under Section 12, sub-
section (2) of the said Act, HBCSE shall be at liberty to recover such amount or any part thereof by deducting it
from the security deposit or from any sum due by HBCSE to the contractor whether under this contract or
otherwise. HBCSE shall not be bound to contest any claim made against it under section 12, sub-section (1) of the
said Act, except on the written request of the contractor and upon his giving to HBCSE full security for all costs for
which HBCSE might become liable in consequence of contesting such claim.

Fall Clause: At any point of time if it is observed that the vendor is providing similar services BOQ mentioned
work to other any organizations in similar Regions / Zones with similar terms and conditions and status of work at
a lower rate than offered to HBCSE, then the vendor shall have to compensate HBCSE by paying the difference
amount and downward revise the rate of respective services with immediate effect.

Ensuring payment and amenities to workers if contractor fails: In every case in which by virtue of the provisions
of the Contract Labour (Regulation and Abolition) Act, 1970 and of the contract labour (Regulation and Abolition)
Central Rules, 1971, HBCSE is obliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare and health amenities required to be
provided under the above said Act and the Rules, under Clause 19 H or under the Central Government Contractor’s
Labour Regulations, or under the rules framed by Government from time to time for the protection of health and
sanitary arrangements for workers employed by the contractors, HBCSE will recover from the contractor the
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the rights of
HBCSE under Section 20, sub- section (2) and Section 21, sub-section (4) of the contract labour (Regulation
and Abolition) Act, 1970, HBCSE shall be at liberty to recover such amount or any part thereof by deducting
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18.

19.

20.

21.

22.

it from the security deposit or from any sum due by HBCSE to the contractor whether under this agreement or
otherwise. HBCSE shall not be bound to contest any claim made against it under Section 20, subsection (1)
and section 21, sub-section (4) of the said Act, except on the written request of the contractor and upon his
giving to HBCSE full security for all costs for which HBCSE might become liable in contesting such claim.

Termination of contract in case of death: Without prejudice to any of the rights or remedies under this contract,
if the contractor dies, the Engineer-in-Charge on behalf of the Centre Director, HBCSE shall have the option of
terminating the contract without compensation to the contractor.

Labour laws to be complied by the contractor: The contractor shall obtain a valid licenseunder the Contract
Labour (R & A) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the
commencement of the work, and continue to have a valid license until the completion of the work. The contractor
shall also abide by the provisionof the Child Labour Prohibition & Regulation) Act-1998. The contractor shall also
comply with the provisions of the building and other Workers (Regulation of Employment & Conditions of Service)
Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements
shall attract the penal provisions of this contract arising out of the resultant non execution of the work.

Minimum wages act to be compiled with: The contractor shall comply with all the provisions of the Minimum
Wages Act, 1948, Contract Labour (Regulation and Abolition)Act, 1970 and rules framed thereunder and other
labour laws affecting contract labour thatmay be brought into force from time to time.

Settlement of Disputes & Arbitration: Any dispute arising from this contract will be referredto two arbitrators
one to be appointed by you and one by us. The two arbitrators, in the event of their disagreement will appoint an
Umpire. The decision of the Umpire shall be final and binding. The arbitration will proceed as per Indian Arbitration
Act, 1940, as amended up to date. Mumbai city will be the jurisdiction for the settlement of all court/ arbitration and
related matters.

Confidential Information: The drawings, specifications, proto-type, samples and such other information furnished
to the contractor relating to the supply / work, sub-systems / equipmentetc. are to be treated as confidential which
shall be held by the contractor in confidence and shall not be divulged to any third party without the prior written
consent of the Department. The contractor, therefore, binds himself, his successors, heirs, executors, administrators,
employees and the permitted assignees or such other persons or agents directly or indirectly concerned with the
work / supply to the confidential nature of the drawings, specifications, proto-type samples etc. It is a further
condition of the contract that the contractor shall not, without prior written permission from the Department,
transmit, transfer, exchange, and gift or communicate any such confidential information, and also the component,
sub assembly, products, by-products
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SECTION 7: SPECIAL CLAUSES OF CONTRACT

The following Special clauses of contract shall be read in conjunction with General clauses of contract. The same
shall be considered as an extension and not limitation of the obligations of the contractor. In case of any discrepancy
between Special clauses of contract and the General clauses of contract, these Special clauses shall take precedence
over the General clauses of the Contract.

Sequence of work: The contractor shall execute the work as per the sequence given by the Engineer-in- Charge
from time to time so that all other items of the work to be executed by other agencies are completed progressively
along with the main work.

Co-operation and Co-ordination with other contractors: The contractor will carry out the entire work in a planned
manner by co-ordinating his work with other contractors, who will be simultaneously carrying out work in the same
area and also co-ordinate in connection with the position of various fixtures, inserts, embedment and other allied
work connected with the completion of the building / subject work. In case of any dispute between the contractors
engaged on the same work, decision of Engineer-in-Charge shall be final and binding.

Operations and storage areas: All operations of the contractor shall be confined to areas authorised by the
Engineer-in-Charge and storage of materials shall be over the areas specially indicated by the Engineer-in-Charge.
The contractor shall be obliged to keep the premises in hygienic conditions by proper drainages of the area provided
with suitable approaches throughout the period of contract. He/she shall rectify all damages caused to the
Government property within the areas thus allotted. He/she shall be responsible to clear all rank, vegetation at site at
his own cost. The contractor should provide Storage box for the working personal at his own cost with lock
and key arrangement. The box can be placed at approved location by Engineer-In-Charge.

Traffic interference & inconvenience to the public: The contractor shall so conduct his operations as to interfere
as little as possible with the traffic/public. The contractor shall take all precautionary and other measure, such as
providing warning signals, temporary diversion etc. all as directed by the Engineer-in-Charge. The contractor shall
not deposit materials anywhere at work site which will seriously inconvenience the public. The Engineer-in-Charge
may require the contractor to remove any materials which are considered to be a danger or inconvenience to the
public or cause them to be removed at the contractor’s cost.

The contractor shall exercise full care to ensure that no damage is caused by him or his workmen, during the
operation to the existing water supply and power lines. The cost of any such damage and risks arising out of this
shall be entirely borne by the contractor.

Supply of Water & Electricity: Water and electricity shall be supplied to the contractor by HBCSE free of cost
subject to the following conditions:

The Source of Water and Power Supply will be given at one point. All other arrangements have to be arranged by
Contractor.

. Contractor(s) shall make his/ their own arrangement of water/ electricity connection and laying of pipelines/

connection from existing main of source of supply as directed by Engineer-In-charge.

HBCSE do not guaranty to maintain uninterrupted supply of water/ electricity and it will be incumbent on the
contractor to make alternative arrangement for proper supply of the same at his/ their own cost in the event of any
break down in the government water/ electricity mains so that the progress of his/ their work is not held up for the
want of the same. No claim of damage or refund will be entertained on account of such break down.

Tendered rates to cover overheads and profit: The rates quoted shall also cover the cost of necessary protection
including labour, materials and equipment to ensure safety and protection against risk or accident, compensation for
injury to life and damage to property if any, caused by the contractor’s operations connected with this work. The
rates shall be firm and shall not be subject to change due to variations during the entire period of execution of the
work in cost of materials, labour and conditions, or any other conditions. No separate claim on this account will be
entertained by the Department.

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for the
complete work including supply and fixing with all materials and should be for all heights and depths, lifts and leads,
lengths and widths involved in the work.

The contractor when called for by the Department should furnish detailed rate analysis in support of the rates
quoted by him against each item of the tender. The Department reserves the right to utilize the analysis thus supplied
in settling the rate of any deviations or claims arising in this contract.

Page 18 of 37 Seal and Signature of the Bidder




7. Claims against the contractor: Whenever any claim against the contractor for the payment of a sum or money
arises out of or under the contract, Department shall be entitled to recover such sum by appropriating in part or
whole, the security deposit of the contractor and to sell any Government promissory notes etc. forming the whole or
part of such security. In the event of the security deposit having been taken from the contractor, the balance or the
total sum recoverable, as the case may be, shall be deducted from any sum then due or which at any time thereafter
may become due from the contractor, under this or any other contract with the Department. Should this sum be not
sufficient to cover the full amount recoverable, the contractor shall pay the Department, on demand the balance
remaining due.

Department shall have the right to cause an audit and technical examination of the work and the final bill of the
contractor including all supporting vouchers, abstracts etc. to be made after payment of the final bill and if as a result
of the due audit and technical examination any sum is found to have been over paid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done under the contract and found not
have been executed, the contractor shall be liable to refund the amount of the over payment and it shall be lawful for
the Department to recover the same from him in the manner prescribed above or in any other manner legally
permissible and if it is found that the contractor was paid less than what was due to him under the contract in respect
of any work executed by him under it, amount of such under payment shall be duly paid by the Department to the
contractor.

8. Mode of measurements: Measurements for all hidden items once taken jointly and so accepted by the tenderer in
the bills, in writing shall be final and binding. No re-recording of measurements for hidden items of work will be
permitted. The contractor shall provide at his own cost suitable weighing and measuring arrangements at site for
checking the weight / dimensions as may be necessary for execution of the work.

All measuring tapes (of steel), scaffolding and ladders which may be required for taking measurements shall be
supplied by the contractor. If the contractor fails to accompany the Engineer-in-Charge or his duly authorised person
to take measurements, then he shall be bound by the measurements, recorded by the Engineer-in-Charge or his
representative.

9. Proper drawings and instructions: The Engineer-in-Charge shall have full powers and authority to supply to the
contractor from time to time during progress of the work such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of the work and the contractor shall carry out the
work and be bound by the same.

10.Urgent repairs: If by reason of any accident or failure or other event occurring to or in connection with the work or
any part thereof either during the period of maintenance, any remedial or other work or repair shall in the opinion of
the Engineer-in-Charge be urgently necessary for security and the contractor is unable or unwilling, at once, to do
such work or repair, the Engineer-in-Charge may be his own or other workmen do such work or repair as he may
consider necessary. If the work or repair so done which in the opinion of the Engineer-in-Charge, the contractor was
liable to do at his own expenses under the contract and all cost and charges properly incurred by the Engineer-in-
Charge in so doing shall on demand be paid by the contractor or may be deducted from any sum due or which may
become due to the contractor provided always that the Engineer-in-Charge shall soon after the occurrence of any
such emergency as may be reasonable, practicable, notify the contractor thereof in writing.

11.Pandemic Situation: If a Lock down or anything as such announced by Government of India/State Government due
to pandemic condition like Covid 19 or any other and the work remain suspended, nothing extra shall be paid to
contractor for any losses in this regard.

12.Medical Fitness of staff/ labour: Staff/ Labour to be engaged in work should have medical fitness certificate if
required by the department. The contractor will also follow the guideline issued by Govt. of India/State Government
during any pandemic and will follow the safety norms and be responsible for the safety of labours to be engaged in
the work. No claim for any causality in this regard will be entertained.

13.Security regulations: The contractors have to follow strictly the regulations of the Department at the work site
regarding entry of personnel, material etc. and any other regulation that might be enforced from time to time. All
materials and articles brought by the contractor to the work site shall have to be declared at the security gate.
Similarly, no materials shall be taken out from the Departmental premises without proper gate pass, which will be
issued by the Engineer-in-Charge to the contractor on written request. It is to be noted that loading of contractor’s
materials in vehicles and trucks shall be done in the presence of Departmental personnel.

For working on Sundays, Holidays and late hours, even though permission will be accorded by the Engineer-
in-Charge, the contractor will have to make application to the Security Department also and keep them informed
well in advance. The contractor, his agents, representatives, workmen etc. and his materials, carts, trucks or other
means of transport etc. will be allowed to enter through and leave from such point of entry/exit at such times, the
authorities in-charge of the area, at their sole discretion, may permit. The contractor, his agents and representatives
are required to be in possession of the individual identity / muster cards or passes. The muster cards or passes are
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examined by the security staff at the time entry / exit inside the departmental area.

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to prevailing
fire precautions. In addition to the above, other security regulations as may be imposed by the Security authorities /
Engineer-in- Charge shall be complied with / observed by the contractor and his workmen, in addition to the above.
Any breach of above security regulations and rules in force from time to time will be viewed seriously. No claim
whatsoever will be entertained by the Department on account of the observation of the Security regulations.

14.To take the materials out of the campus for disposal/ replacement it is the responsibility of the contractor to take
prior approval and request for a valid GATE PASS for any such material.

15.The Service Provider is responsible for the payment of Minimum Wages (under Central Act) to the personnel

deployed by it. The Service Provider is also responsible for compliance of the provisions of all the statutes applicable
in its case.

16.No waste material shall be left over during the repair works under each item on any day.
17.HBCSE will not provide any space at site for worker hutments.

18. Contractor s workman should follow the COVID-19 related all the protocol declared by Ministry of Health/ State
Government and Local Municipal corporation from time to time.
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SCOPE OF WORK & BILL OF QUANTITY(BOQ)

1. This scope covers the design, manufacture, assembly, testing, packing, dispatch, transportation, unloading and

shifting, supply, erection, testing, commissioning, performance. complete in all respects with all equipment,

fitting and accessories for efficient and trouble-free operation as specified here under. The scope of work covers

electrical equipment as per BOQ. Also, internal electrical works of the project including the following main

items/systems:

i. UPS

ii. Internal electrification through concealed MS conduit and provide light points, fan points, socket outlets etc.
including supplying, installation, testing and commissioning of light fixtures, fans etc.

iii. Conduiting for computer networking.

iv. LT Cabling.

v. Earthling, safety equipment’s and misc. items required for electrical installation complete in all respect. Light
Control

vi. Any other items/ works required for the completion of electrical work.

vii. Contractor shall submit equipment drawing from manufacturer along with the layout etc. and working
drawings for approval from HBCSE Electrical Engineer before manufacture / commencement of work at site.

viii. Contractor has to submit the working drawing of internal & external electrification based on our tender
drawings for the approval of HBCSE Electrical Engineer before commencement of work.

ix. If, details of any electrical item/ system are left out, then kindly refer the CPWD specifications & approval

from Engineer.

X. Pipe grid and fixing along with suspenders.

2. All Safety considerations in desigh and manufacturing for safe operation & maintenance and safe practices during
installation at site shall be in the scope of the BIDDER. Cost towards accomplishing the same shall be included in the
BID price and no extra claim shall be entertained later.

3. The HBCSE Engineer shall have the power:
i) To reject any equipment or parts submitted, as not being in accordance with the specification.
ii) To reject the whole/part of the items/ materials/ equipments tendered for inspection, if
after inspection of such portion thereof, as he may in his discretion think fit, he is satisfied
that the same is unsatisfactory; and
iii) To mark the rejected items / materials or parts with a rejection mark so that it may easily
be identified if re-submitted.
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BILL OF QUANTITIES

Rate Amount

Item Description of item Unit Qty

No. Rs) Rs)

1.0 | Pipe grid system

a | SITC of fixed on stage pipe grid as per design made out
of 48mm outer dia, 40 nominal bore mild steel pipe be
used for making 1.0x1.0 mtr square matrix grid, Dual
Construction Powder coated with Matt black Texture
Fixing Through Suspenders as per site conditions End
Caps on the Pipe end Upper pipe of dual construction is
used to anchor the bar lower pipe is effectively used to
hang the light fixtures.

Make-Tata steel /Jindal or approved equivalent. 50.00 Mtr

b SITC of Customized MS Suspenders made up of * MS fish
plate 150 x 150 x 6 mm with hardware’s if required as per
site condition * MS Angle 40 x 40 x 5 mm or higher size
required length as per site condition to Hold the "C" track
rigidly held With SWL of 200kg. (As per site requirement).
* Height adjustable M12 stud of suitable length as per site
requirement along with suitable hardware’s with pipe
coupler clamp. (As per site requirement). * All the materials
under gone through 7 tank process with various chemical
treatment to keep them rust free with and duly epoxy
polyester powder coated in black matt texture finish.
Make-Tata steel /Jindal or approved equivalent Nos 9.00

2 Lighting distribution Board and accessories

a | Supplying, erecting & terminating FR XLPE insulated,
galvanised steel formed wire armoured (strip) cable 1100
V, 4 core 6 sq. mm. copper conductor complete erected
with glands & lugs, on wall/ trusses/ pole or laid in
provided trench/ pipe as perdirection of EIC.
Make:Polycab/Havells/KEI or Approved equivalent. Mtr 80.00

b | Supply, Installation, Testing and commissioning of IP 43
Rated Double door MS Fabricated 32A Direct Lighting
distribution Board with MCB Panel made up of 14SWG /
16SWG / 18 SWG CRCA sheet undergone through 7 tank
process with various chemical treatment to keep them rust
free, duly epoxy polyester powder coated with Matt
Siemens grey texture finish with following specifications:
-+ Main Incomer 32A TPN. TPN Make:
Legrand/L&T/ABB/Siemens 1 Nos*32A TPN RCCB
Make: Legrand/L&T/ABB/ Siemens 1 Nos *Out Going
10A SP MCB’s for Lighting Junction Box 12 Nos. SP
MCB Make: Legrand/L&T/ABB/Seimens.e Out Going 6A
SP MCB’s for Splitter & Console 6 Nos. SP MCB
Make:Legrand/L&T/ ABB/ Seimans * R, Y, B Indicator
lamp, emergency push button at conrol areas CE certifie
Brass gland for cablee MS MCB channel required length
for fixing of MCB’se All the MCB's identified by a Name
plate with suitable code/Number, ¢ All the cables inside the
panel routed through gray color cable trough.e All the
cables used inside the panel should be FRLS PVC Insulated
copper multistrand flexible and must have IST Marking.e
All the outgoing cables terminated through Grey terminal
connector with each line having P, N, E Indication and
emergecy push button.s Panel Including wiring and bus bar
connection with proper earthing.e Panel with Hingeable
door with key door lock complete.e Grid mount fixing
arrangement for fixing on grid or Anchor fastener for Set 1.00
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wall/floor fixinge IP Grade enclosure suitable to use.
Make:  Legrand/L&t/ABB/Havells or  Approved
equivalent

SITC of 600VA UPS with following specification : Output
Voltage: 230V Ac -10%, 50 Hz ,1% Output Waveform:
Pseudo Sine Wave Indications: Visual And Audio Cabinet
Dimensions (Mm): 279X101X142 Off-Mode Battery
Charging With High Voltage Protection Backup Time : 10
-15 Minutes At Battery Full Charge Condition Capacity:
600Va/300W Battery Details: 12V, 7Ah - 1 No Cabinet
Details: Abs, Black Weight (Kg): 4.2
Make: Vertiv/Zebronics/APC /Schneider Electric or
approved equivalent.

Each

1.00

SITC of PVC Copper unarmoured flexible FRLS insulated
multicore cable 1100V grade confirming to 1S694 size
3cx2.5 sq mm. standard approved make by EIC and its
laying through standard approved make PVC (hard or
flexible) conduits / casing capping at any heights with
proper connections on both ends including drilling of holes,
misc. material, tools, accessories & labour etc. complete
check as per instructions and directions of EIC
Make- Polycab /Havells/Finolex/ KEI or Approved
equivalent

Mtr

320.00

SITC of 14 SWG bare copper for internal earthing system,
runs along with cable tray to protect the lighting power
network against grond faluts and any other electrical faults
with required Installation hardware & Valcrotape as
required.

Make: Custom

Each

1.00

SITC of MS perforated tray of Size 40 x 75 x 40mm & 1.6
mm Thickness undergone through 7 tank process with
various chemical treatment to keep them rust free, duly
epoxy polyester powder coated with Matt black texture
finish along with clamping arrangement.
Make:Rico/Plico or Approved equivalent.

Mtr

40.00

Supply, Installation, Testing and commissioning of MS
Fabricated Lighting Junction box made up of 22SWG
CRCA for LED lighting fixtures, black epoxy polyester
powder coated, with 4 way 10A IEC sockets and pipe
clamp arrangement ¢ CE approved 4 way 10A TEC Socket
* Fixing : Snap fit /15 (1.5mm), * Total Max Rating : 10A,
250V a.c, ¢ Operating Temp : —20°C to +70°C, « Moldings
: Nylon, Flammability Rating UL94V-0 « CE certified
FC/PG 11 cable entry gland, ¢ Junction Box must be
compact of Size : 140 x 112 x 50mm or less * Pipe clamp
arrangement for fixing or Raul plug arrangement for
wall/floor fixing.
Make: Elcom/Pricision or Approved equivalent.

Nos

10.00

Supply, Installation, Testing and commissioning of MS
Fabricated Lighting Junction box made up of 22SWG
CRCA for Auxilary power , black epoxy polyester powder
coated, with 4 way horizontal 16A IEC power sockets and
pipe clamp arrangement ¢ CE approved 4 way 16A IEC
Socket  Fixing : Snap fit /15 (1.5mm), * Total Max Rating
: 16A, 250V a.c, * Operating Temp : —20°C to +70°C, «
Moldings : Nylon, Flammability Rating UL94V-0 « CE
certified FC/PG 11 cable entry gland, * Junction Box must
be compact of Size : 140 x 112 x 50mm or less * Pipe clamp
arrangement for fixing or Raul plug arrangement for
wall/floor fixing.

Make: Elcom/Pricision or Approved equivalent.

Nos

5.00

Supply, Installation, Testing and commissioning of MS
Fabricated 2 way IEC Junction box with rocker switch to

Nos

4.00
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power splitter and console made up of 22SWG CRCA,
black epoxy polyester powder coated and pipe clamp
arrangement * CE approved 2 way 10A IEC Socket « SPST
4 Pins Toggle Button Rocker switch ¢ Fixing : Snap fit /15
(1.5mm), * Total Max Rating : 10A, 250V a.c, * Operating
Temp : —20°C to +70°C, » Moldings : Nylon, Flammability
Rating UL94V-0 ¢ CE certified FC/PG 11 cable entry
gland, * Junction Box must be compact of Size : 140 x 112
X 50mm or less ¢ Pipe clamp arrangement for fixing or Raul
plug arrangement for wall/floor fixing
Make: Elcom/Pricision or Approved equivalent.

DMX SIGNAL CONTROL & ELECTRONICS

SITC of MS Fabricated 5 pin DMX Signal IN Junction box
fitted with 5 pin DMX Male socket, junction box made up
of 22SWG CRCA, with Pipe clamp on pipe grid
arrangement for fixing or Raul plug arrangement for
wall/floor fixing, black epoxy polyester powder coated,
duly black epoxy polyester powder coated texture finish.
Make- Nutrik / Amphenol /or Approved equivalent.

Nos

1.00

SITC of MS Fabricated 5 pin DMX Signal OUT Junction
box fitted with 5 pin DMX female socket, junction box
made up of 22SWG CRCA, with Pipe clamp on pipe grid
arrangement for fixing or Raul plug arrangement for
wall/floor fixing, black epoxy polyester powder coated,
duly black epoxy polyester powder coated texture finish.
Make-Nutrik / Amphenol /or Approved equivalent.

Nos

8.00

SITC of 5 Pin XLR Termination plug made up of extra high
temperature resistant insulator material, Larger solder
contacts for easier termination with 120 Ohm resister with
0.25Watt for signal termination

Make-Nutrik / Amphenol /or Approved equivalent.

Nos

8.00

SITC of 5 pin XLR male / female connectors of made up
of Extra high temperature resistant insulator material,
Larger solder contacts for easier termination.
Make-Nutrik / Amphenol /or Approved equivalent.

Nos

12.00

SITC of FR Grade DMX Signal 4 core + Ground shielding
pvc insulated Cable with CE mark for the Signal network.
Make- Beldon / Deepcab /Falcon or Approved equivalent

Nos

150.00

Supply, Installation, Testing and commissioning of IP65
RDM Compatible 8 channel DMX Splitter unit with
minimum following specifications.
e 1 Nos 5 Pin DMX In socket and 8 Nos 5 Pin DMX Out
socket @1 DMX in and optically isolated 8 DMX out port
for DMX network. ® Atleast 8 LED Indicator for check the
signal flow in each output eSuitable for standard 19"
cabinet. ® Duly black epoxy polyester powder coated
texture finish.

Make:- Avolites / Liteputer / Zero 88 / Chamsys or
Approved equivalent

Nos

1.00

SITC of Digital Lighting console with Minimum
following specifications.

Features

e Dual signal output: 512 channels for DMX output.
e 1000 scenes Memories.

® 12 hot keys for scene recall.

e Save 512 groups of chasers, each chaser contains 256
steps.

e 2 cross-fade for scene change.

e Audio control

Specifications

e Power Input: DV 12V

e Protocol: DMX-512

e Dimension: 482(W) x 55(H) x 176(D)mm

Nos

1.00
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e Installation: 194U standard rack

e Weight: 2.3 kg

Make:- Avolites / Liteputer / Zero 88 / Chamsys or
Approved equivalent

General Electrical

Supply, installation, testing and commissioning of 4-way
TPN perphase type, IP43, metal double door Sheet steel,
MCB distribution board, 415V, on surface/recess,
complete with copper tinned bus bar, neutral bus bar, earth
bar, din bar, interconnection, powder coated painting |,
including earthing etc. as required Specifations:- Incomer
63A TPN Make: Legrand/L&T/ABB/Siemens- 1 No eSub
incomer 63A two pole RCCB Make: Legrand/L&T/ABB/
Siemens- 3 Nos eOut Going 32A SP MCB’s for Air
conditioner 06 Nos. SP MCB Make:
Legrand/L&T/ABB/Seimens. eAll the MCB's identified
by a Name plate with suitable code/Number. ® [P43 Grade
enclosure suitable to outdoor use.

Make: Legrand/L&t/ABB/Havells or Approved

Set

1.00

Supply, installation, testing and commissioning of 8-way
TPN per phase type, IP43, metal double door Sheet steel,
MCB distribution board, 415V, on surface/recess,
complete with copper tinned bus bar, neutral bus bar, earth
bar, din bar, interconnection, powder coated painting |,
including earthing etc. as required Specifations:- Incomer
32A TPN Make: Legrand/L&T/ABB/Siemens- 1 No eSub
incomer 32 A two pole RCCB Make: Legrand/L&T/ABB/
Siemens- 3 Nos eOut Going 16A SP MCB’s for power
points 12 Nos. SP MCB Make:
Legrand/L&T/ABB/Seimens. ®All the MCB's identified
by a Name plate with suitable code/Number, in spare fix
with suitable dummy platese IP43 Grade enclosure
suitable to outdoor use.

Make: Legrand/L&t/ABB/Havells or Approved

Set

1.00

Supply, installation, testing and commissioning of power
point wiring with 2cx2.5sqgmm + 1cx2.5sqmm earth wire
(Phase, Neutral, Earth) with 1.1 kV grade FRLSH PVC
insulated copper wire within the PVC cable raceway (will
be paid separately) from PDB panel to power switch boards
complete with all accessories as directed by the Engineer-
in-charge.

Make: Havells, Polycab or approved equivalent

Rmtr

200.00

Supply, installation, testing and commissioning of light
point/fan point wiring with 2x1.5sgmm + 1x1.5sqgmm earth
wire (Phase, Neutral, Earth) with 1.1 kV grade FRLS PVC
insulated copper wire within the PVC cable raceway (will
be paid separately) complete with all accessories as
directed by the Engineer-in-charge.
Make:Havells, Polycab or approved equivalent

Rmtr

120.00

Supply & fixing of PVC Cable raceway run inside to be
duly fixed with Stainless Steel screws and fixed firm on the
wall/ gypsum board partition/ furniture (wherever required)
at desirable height and location , tools etc. Complete with
all accessories as directed by the Engineer-in-charge.
Make:Precision/ Legrand or standard approved equivalent

100 x 50 mm cable race way

Mtr

80.00

25mm (1) casing capping Patti

Mtr

55.00

Supply, connection, testing and commissioning of modular
type socket outlet clusters components fixing on the PVC
cable raceway/wall with all internal wiring complete in all
respect as detailed below Complete with all accessories as
directed by the Engineer-in-charge.
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Make: Legrand / L&t /ABB or standard approved

equivalent.
i 6 modular outlet with 2 no.s of 6A switches and 2 no.s of

6A sockets. Set 20.00
i 6 modular outlet with 2 no.s of 16A switches and 2 no.s

of 6 pin 16Asockets Set 10.00
iii | 12 modular switch board with back box consists of 2nos.

of Step type fan regulators and 8 nos. of 6A switches. Set 01.00

iv | SITC of 4 pole MCB with standard approved metal box
enclosure with 2no's of 2 Pole 32A MCB on surface/ recess
having both side terminations with tinned copper lugs,
including earthing and all accessories, tools etc. complete
as directed by the Engineer-in-charge. Set 02.00

g Supply, installation and testing and commissioning of
1200mm dia., 5 Star energy efficiency rated Ceiling fan of
white colour, of any model and make as approved by EIC
with Mild Steel D-hook hanger of heavy duty type with 2
Nos. of Stainless Steel M10 X 75mm anchor fasteners
including fixing of round covering plate on the same as
required and as per site conditions complete with all
accessories, tools, scaffolding/ ladders, equipment, spares
etc. as directed by the Engineer-in-charge.
Make:Orient, Bajaj, Crompton or approved equivalent. Nos 02.00

h | Supply, installation, testing and commissioning of 1200
mm long, 2000 Lumens, 40W White LED tube light fixture
of surface mounting type of approved model and make with
all accessories, scaffolding/ ladders etc. complete as
required and as per direction of Engineer-in-charge.
Make: Phillips, Havells, Wipro, Bajaj or approved
equivalent. Nos 06.00

Net Total

GST 18%

Grand Total

Amount in Words: Rupees

only.

Seal & Signature of the Bidder
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LIST OF APPROVED MAKES

Iﬁg. Description of materials List of Manufacturers

1. | Pipe grid system M/s. Tata steel /Jindal or approved equivalent.

2. | Suspenders, M12 stud, Pipe coupler M/s. Tata steel /Jindal or approved equivalent.

clamps

3. | Lighting or Power distribution boards. M/s. Legrand /L&t/ABB or approved equivalent.

4. | UPS M/s. Vertiv/Zebronics/APC /Schneider Electric or approved
equivalent.

5. | Cable/Wires M/s. Polycab/Havells/KEI or Approved equivalent.

6. | MS perforated tray M/s. Rico/Plico or Approved equivalent.

7. | IEC sockets M/s. Elcom/RS PRO/Pricision or Approved equivalent.

8. | Dmx junction box/socket M/s. Nutrik / Amphenol or Approved equivalent

9. | DMX Cable M/s.Falcon / Deepcab / Beldon or Approved equivalent.

10. | DMX Splitter M/s. Avolites / Liteputer / Zero 88 / Chamsys or Approved
equivalent

11. | Digital Lighting console M/s. Avolites / Liteputer / Zero 88 / Chamsys or Approved
equivalent.

12 | Cable raceway/Casing capping patti M/s. Legrand/Precision or Approved equivalent.

13 | Socket outlets, switches, sockets. M/s. Legrand/Precision or Approved equivalent.

14 | Fan M/s. Orient, Bajaj, Crompton or approved equivalent.

15 | Light M/s. Phillips, Havells, Wipro, Bajaj or approved equivalent.

NOTE: Any other material makes to be used will require a prior approval of Engineer-In-Charge. In case the material
delivered on site, gets rejected in terms of non-approved make and quality, no any payment will be made for the same.
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ANNEXURE I

APPLICATION FORM
(On Company’s Letterhead)

Date:
To,
The Centre Director,
Homi Bhabha Centre for Science Education, TIFR, V. N. Purav Road Mankhurd, Mumbai — 400088.

Sir,

1. Being duly authorized to represent and act 0n Dehalf OF .........oov i
(hereinafter referred to as “the Applicant”) and having reviewed and fully understood all the pre-qualification
information provided, the undersigned hereby applies to be pre-qualified by yourselves as a tenderer for award of
work(s) for ‘Supply, Installation, Testing and Commissioning of Studio Light Pipe Grid System and General
Electrical Work For “Scientific E-Material Production Facility’ at HBCSE-TIFR’ as per specification attached.

2. Attached to this letter are copies or original documents defining:

(a) the applicant’s legal status

(b) the principal place of business

(c) the place of incorporation (for applicants who are corporations) or the place of registration and thenationality of

the owners (for applicants who are partnerships or individually owned firms)
(d) Annexure no. Il to IX

3. Your department and its authorized representatives are hereby authorized to conduct any inquiries or
investigations to verify the statements, documents and information submitted in connection with this application, and to
seek clarification from our bankers and clients regarding any financial and technical aspects. This letter of application
will also serve as authorization to any individual or authorized representative or any institution referred to in the
supporting information, to provide such information deemed necessary and requested by you to verify statements and
information provided in this application, or with regard to the resources, experience, and competence of the Applicant.

4. Your department and its authorized representatives may contact the following persons for further information on
general, personnel, technical and financial enquiries.

Details Contact 1 Contact 2

Name
Contact No.
E-mail

5. This application is made with the full understanding that:

(a) Bids submitted by applicants will be subject to verification of all information submitted at the timeof bidding

(b) 1 have checked all terms & Conditions and all the clauses included in this contract document, | accept to abide and
follow to conditions. | also understand that failing to satisfy the above the contract may lead to the cancellation of
this contract and forfeiture of the Performance Guarantee with Security Deposit.

(¢) Your department reserves the right to:

i. Amend the scope and value of the contract / bid under this project; in such event, bids will only be called from
pre-qualified bidders who meet the revised requirements; and

ii. Reject or accept any application, cancel the pre-qualification process, and reject all applications without assigning
reasons or incurring any liability thereof; and

(d) Your department shall not be liable for any such actions and shall be under no obligation to inform the applicant.

6. The undersigned declares that statements made and the information provided in the duly completedapplication are
true and correct in every detail.

Signed and sealed, Name ..............ccoooiiiiiiiiii
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For and on behalf of ... ..o,
ANNEXURE - 11

CONTRACTOR DETAILS
(If any details are not relevant the bidder can write N.A. in front)

Sr.No Description Details

1. Name of tendering company/ firm

2 Name of directors

3. Full particulars of office

A Address

B Telephone no.

C E-mail address

4. Bank details

A Bank name & address:

B Account type:

c Account no:

D IFSC code:

E Email address:

5. Registration details :

A PAN NO. (attach copy of proof)

B GST REGISTRATION NO.(attach copy of proof)
E.P.F. REGISTRATION NO.(attach copy of proof)
E.S.I. REGISTRATION NO. —(attach copy of proof)

6. The Bidder should have the Registered /Branch Office
in Mumbai/ Navi Mumbai/ Thane/ other nearby areas.
(attach copy of proof)

7 The Bidder should be a company registered under the
Companies Act, 2013 (attach copy of proof)

8 Bidder should provide copy of the License under
Contract Labour (Regulation and Abolition) Act.
(attach copy of proof)

9 The Bidder should possess valid 1SO - 9001

certification. Copy of certificate has to be attached
with the Technical Bid. (attach copy of proof)

Signature and seal of Authorized Signatory of bidder
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ANNEXURE - 111
FINANCIAL CAPABILITIES

Financial Year

Annual Turn Over in Indian Rupees (or equivalent to IndianRupees) as
per Audited Balance Sheet

2020-2021 Rs.
2021-2022 Rs.
2022-2023 Rs.

NOTE: The above data is to be supported by audited balance sheets and to be submitted with tender documents.

(Attach copies of audited balance sheets duly certified by the chartered accountant for all three years. Audited Balance
sheet should mention the membership number of chartered accountant issued by ICAI along with full address.)

Signature and seal of the Authorized Signatoryof the bidder
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ANNEXURE -1V

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY

(During last Five years ending last day of month previous to the one in which applications are invited)

Sl.

No.

Name of
work /
project

and
location

Owner or
sponsoring
organization

Cost of Date of

Work | commencement
in as

Lakhs per contract

Date of
completion

Name and
address/
telephone
number of
officer to
whom
reference
may be made

Remarks

NOTE: Please attach supporting documents (completion certificates along with order copies) for the above
information.

Signature and seal of the Authorized Signatory of the bidder
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ANNEXURE -V

LITIGATION DETAILS (COURT CASES/ARBITRATION)

Year

Name of
the work

Name of the
Client, with
Address

Title of the court
Case/Arbitration

Detail of the
Court/ Arbitrator

Status
Pending/
Decided

Disputed Amount
(Current Value, the
equivalent) in case
of
Court

Cases/arbitration

Actual Awarded
Amount (Rs) in
decided Court

Cases/arbitration

Signature and seal of Authorized Signatory of bidder
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ANNEXURE - VI

LIST OF WORKS IN HAND

Name of work Name & address of the Value ofthe Completion | Position of the | Remarks
establishment under whom | work in Lakhs | time as per the works in
the work is being executed contract progress
1 2 3 4 5 6

Signature and seal of Authorized Signatory of bidder
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ANNEXURE -VII

CERTIFICATE FOR SITE INSPECTION
(To be submitted on Company’s Letter Head)

Certified that We. .. .. oo, (Name of bidder) from
T S e (name of Bidder firm) have visited the
site on dated ................ and assessed the nature and amount of work involved before submitting our offer. We will

be able to complete the works within the stipulated time and also certified that we will be able to supply the
material/executing the work as per specification to suit the site conditions.

Signature of bidder with Seal &Date
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ANNEXURE-VIII

FORM OF AGREEMENT
(To be submitted after issue of WO on Rs.100 Stamp paper)

This Agreement is made on the day of 2022 between Tata
Institute Of Fundamental Research (HBCSE-TIFR), Mumbai for the entering into work(s) for ‘Supply, Installation,
Testing and Commissioning of Studio Light Pipe Grid System and General Electrical Work For ‘Scientific E-
Material Production Facility’> at Homi Bhabha Centre for Science Education (HBCSE), V. N. Purav Marg,
Mankhurd, Mumbai - 400088, Maharashtra, India’ as per the document (hereinafter called "The Employer") who
enters into this Agreement of the one part and M/s (herein
after called "The Contractor™) of the other part..

Whereas the Employer is desirous that certain works should be executed by the Contractor, viz.
("the Works") and has accepted a Bid by
the Contractor for the execution and completionof the works and the remedying of any defects therein.

Now this Agreement witnessed as follows:

1. In this Agreement words and expressions shall have the same meanings as are respectively assigned tothem in
the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement,viz:

() The Letter of Award;

(b) The said Bid;

(c) The General and Special Conditions of Contract;

(d) Prequalification document

(e) Instructions to Bidders and Specific Conditions of Contract;

(f) The Specification;

(9) Scope of Work

(h) The Price Bid

(i) Annexures

(i) Any other relevant documents referred to in this Agreement or in the aforementioned documents

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein
in conformity in all respects with the provisions of this work.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying of defects therein the Contract Price or only such other sums as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day and yearfirst before written.
Signed, Sealed, and Delivered by the Said.

Binding Signature for and on behalf of HBCSE-TIFR-Mumbai

Binding Signature of Contractor

In the presence of
Witness (1):

(Name & Signature)
Witness (2):
(Name & Signature)
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ANNEXURE -IX

PROFORMA FOR PERFORMANCE BANK GURANTEE
(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)
(To be submitted after issue of WO)

1. In consideration of the TATA INSTITUTE OF FUNDAMENTAL RESEARCH (hereinafter called “The HBCSE-
TIFR”) having agreed under the terms and conditions of Work Order NO. .........c.coiiiiiiiiiiiiiiiiiiiie

Dated............ made between HBCSE-TIFR and M/s
.......................................................................................................... (hereinafter  called “ the said Contractor{s}”) for the work

(hereinafter called “the said Work Order”) having agreed to production of an irrevocable bank Guarantee for

RS.oiiiiiiiii, (RUPEES ..ot only), as a
security / guarantee from the contractor(s) for complianceof his obligations in accordance with the terms and conditions in the
said Work Order, We...........oouiiuiiniieieie e (Indicate the name ofthe Bank) (hereinafter referred to
as “the Bank”)hereby undertake to pay to the HBCSE-TIFRan amount not exceeding RS...................oene.
(R0 == Pt only) on demand by the HBCSE-
TIFR.

2. Weooooooooo . A e (indicate the name of Bank) do hereby undertake to

pay the amounts due and payable under this guarantee without any demur, merely on a demand from the HBCSE-TIFR stating
that the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor(s). Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs......... 0 . (RUPBES ...ttt e e only).

3. We, the said bank, further undertake to pay to the HBCSE-TIFR any money so demanded notwithstanding any dispute or
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto, our
liability under this present being absolute and unequivocal. The payment somade by us under this bond shall be a valid
discharge of our liability for payment thereunder and the Contractor(s)shall have no claim against us for making such payment.

4, WER............ N0 WA . ... SN W (indicate the name of Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of
the said Work Order and that itshall continue to be enforceable till all the dues of the HBCSE-TIFR under or by virtue of the
Work order have been fully paid and its claims satisfied or discharged or Purchase Officer on behalf of the HBCSE-TIFR
certifies that the terms and conditions of the said Work Order have been fully and properly carried out by the said Contractor(s)
and accordingly discharges this guarantee.

5. WElS.......... JN  SSS WSS . SR GERRRE ... (indicate the name of Bank) further agree with the
HBCSE-TIFR that the HBCSE-TIFR shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said Work Order or to extend time of performance
by the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by
the HBCSE-TIFR against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
Work Order and we shall not be relieved from our liability by reason of any such variation, or extension being granted to the
said Contractor(s) or for any forbearance, act of omission on the part of the HBCSE-TIFR or any indulgence by the HBCSE-
TIFR to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

T W, e I e (indicate the name of Bank) lastly undertake not
to revoke this guarantee except with theprevious consent of the HBCSE-TIFR in writing.

8. This guarantee shall be valid Up tO.........cccoeeviiciiiecieene , unless extended on demand by HBCSE-TIFR. Notwithstanding
anything mentioned above, our liability against this guarantee is restricted to Rs. .................c.... (Rupees
.................................................................................................................. only) and unless a claim in
writing is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our
liability under this guarantee shall stand discharged.

Signed and sealed
Dated the ... ....... dayof .................2022 for ............ et veeeeneen. (indicate the name of Bank)

* * (Note: The Letter of Intent shall form part of the Agreement)
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ANNEXURE -X

BID SECURITY DECLARATION (EMD)
(To be submitted on Company’s Letterhead)

Date:

To,

Centre Director,

Homi Bhabha Centre for Science Education — TIFR,
V. N. Purav Marg,

Mankhurd, Mumbai - 400088.

Tender No.

I/'we have gone through the tendering conditions pertaining to the Tender and General Conditions of
Contract, Special Conditions of Contract and Additional Conditions of Contract, if any.

We, the undersigned, declare that:

I / We understand that, as per terms and conditions of tender, bids must be supported by a Bid Security Declaration
In lieu of Earnest Money Deposit.

I / We hereby accept that 1 / We may be disqualified from bidding for any contract with you for a period of
(03) Three years from the date of disqualification as may be notified by you if,

I. I am/We are in a breach of any of the obligations under the bid conditions, or

Il. I/We have withdrawn or unilaterally modified/amended/revised, my/our Bid during the bid validity period
specified in the form of Bid or extended period, if any.

I11. On acceptance of our bid by HBCSE, I/we failed to deposit the prescribed Performance Bank Guarantee or
fails to execute the agreement or fails to commence the execution of the work in accordance with the terms
and conditions and within the specified time.

Signature of bidder with Seal &Date

Name & designation of the authorized person signing the Bid-Securing Declaration Form:

Duly authorized to sign the bid for and on behalf of: (complete name
of Bidder firm)

Dated on day of month, year.

(Note: In case of a Joint Venture, the Bid Security Declaration must be in the name of all partners to the
Joint Venture that submits the bid).
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