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SECTION 1: NOTICE INVITING TENDER

Ref : HBC/P-S/PUBLIC TENDER 10/2023/ Date :July 31, 2023
Annual Maintenance Contract (comprehensive) for Window, Split, Ducted Estimated Cost (Annex. A
Split & Cassette ACs installed at Homi Bhabha Centre for Science only) = Rs. 8,50,000/-
Education - TIFR, Mankhurd, Mumbai — 400088 for the year 2023-2024. (Incl. GST)

Earnest Money Deposit (EMD) : Rs. 17,000/-

(Rupees Seventeen Thousand only) by way of Demand Draft in favour of “HBCSE” payable at Mumbai.
Alternatively, this amount can be remitted by bank transfer. The details are as follows: HBCSE-TIFR Non Plan
AJC, Account No.:1038019943 Bank Address: Central Bank of India Jigna Apartment, Sion-Trombay Road,
Mankhurd, Mumbai — 400 088 IFSC Code: CBIN 0282523.

Tender documents can be downloaded from HBCSE website: www.hbcse.tifr.res.inftenders or
https://eprocure.gov.in/epublish/app

Tender should reach us before or on August 21, 2023 by 14.30 hrs (BID DUE DATE)

Tender (Technical bid only) will be opened on August 21, 2023 at 15.30 hrs.

Tender (Financial bid only) will be opened on — The date and time of opening of Financial bids will be conveyed to
the Technically suitable bidders through Telephone and mail.

Contract Period: One (01) year after the date of issue of Work Order/ LOI/ PO or date of completion of Handing Over
taking over process whichever is latest.

Bids under TWO Bid System (Technical + Financial Bid) are invited on behalf of Centre Director, HBCSE Mumbai
for award of contract for ‘Annual Maintenance Contract (comprehensive) of Window, Split, Ducted Split &
Cassette ACs installed at HBCSE’. The details of the tender including the scope of work, technical specification,
drawings (if applicable) etc. is given in this tender document. All the prospective bidders are requested to go through
the tender document before submitting their bids.

Quotation sent by hand delivery/courier are to be deposited in the Tender Box kept at the Main Gate after obtaining
stamp, date and signature of the Security Officer.

To assess the nature of job, bidder must visit the HBCSE site before bidding. Bidder may seek prior appointment for
site visit. The contact person is Shri. S. D. Pardeshi (Tel No. 25072100/25072121, Email: sdp@hbcse.tifr.res.in).
Tenders to be sent to:

Head, Administrative Operations

Homi Bhabha Centre for Science Education

V. N. Purav Marg, Near Anushakti Nagar Bus Depot, Mumbai — 400 088.

Bids sent by Fax/email shall be rejected straightway. The Centre reserves the right to accept/ reject the proposal either
in part or in full without assigning any reasons.

Head Administrative Operations

For and on behalf of Centre Director, HBCSE
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SECTION 2: PRE-QUALIFICATION/ELIGIBILITY CRITERIA

Bidders are required to comply with the following eligibility criteria.

Registration /empanelment /worked in past with Government organizations like CPWD, MES, Railways, State
PWDs etc. /Semi Government organizations, PSUs etc. / reputed private organizations in appropriate class and
having experience in execution of similar nature of works.

The contractor should have zonal office in Mumbai/ Navi Mumbai/ Thane and nearby areas.

Annual turnover as per ITCC or profit & loss statement for the last 3 years. Average annual turnover for the last 3
financial years should be at least Rs. 4,25,000/- not having incurred any loss in more than 2 years during last 5 years
ending 31March,2023.

Experience of having successfully completed the following works (during last Five years ending 31 March,2023):

. One similar order not less than Rs.6,80,000/-; Or
. Two similar works completed costing not less than Rs.5,10,000/- each; Or
iii. Three similar work completed costing not less than Rs.3,40,000/- each

Similar works shall mean Annual Maintenance Contracts for Window and Split ACs, Ducted Split ACs, Cassette ACs,
AHU, along with installation of new units, shifting of existing units and misc. works of BOQ mentioned magnitude of
quantities of work. The quality & satisfactory performance of the submitted work will be verified by HBCSE technical
team if required by inspecting the said work.

Notes:

The above (Pre-qualification criteria) should be supported by relevant documentary evidence like copies of work
orders and completion certificates issued by clients indicating the detailed scope of work covering the above aspects,
value of work, completion/commissioning dates etc., in support of meeting all the qualification criteria given as
above.

Relaxation may be provided from the above mentioned pre-qualification criteria for the firms registered under
MSME / NSIC.

The certificates submitted, as evidence of works executed for private organization should be accompanied with TDS
certificates. These certificates in addition to the certificates issued by the organization shall form the basis for
considering experience of work executed for private organization.

The offers of the Bidders not meeting the pre-qualifying requirements and not producing supportive documents are
likely to be rejected.

HBCSE reserves the right to verify the documents/ information submitted or inspect the installation done. The Bidder
shall provide necessary facilities for this purpose.

Even though the Bidders meet the above qualifying criteria, they are subject to be disqualified if they have made
misleading or false representations in the forms, statements and attachments submitted in proof of qualification
requirements; and/or record of poor performance such as abandoning the works, not properly completing the
contract, inordinate delays in completion, in case of blacklisting by any PSU/Govt. body, or financial failures etc.

. The Contractor must confirm in writing that the spares supplied & installed by them shall be as per specification of

goods and in case of any variation, the contract shall be liable to cancel immediately.

Page 4 of 37 Seal and Signature of the Bidder




SECTION 3: INSTRUCTIONS TO BIDDERS

A) General Instructions:

1.

The Prospective bidder shall carefully examine and understand the specifications/conditions of the tender
document/RFP and seek clarifications in writing if required, to ensure that they have understood all
specifications/conditions of tender. These clarifications should be sought before submission of bids. If no such
clarifications are sought in writing, it will be taken that the Bidder has read, understood and accepted all the terms,
conditions and specifications in the tender document.

The Bidder is required to submit a copy of this tender document, with all pages signed by the authorized person, to
confirm that Bidder has read and understood the conditions of this tender document and that the proposal is
submitted in full understanding and agreement of the requirements of HBCSE.

The Bidder shall bear all costs associated with the preparation and submission of the Bid, and HBCSE will in no
case be responsible for those costs, regardless of the conduct or outcome of the bidding process.

HBCSE reserves its rights to amend any of the terms and conditions of the tender document. All such changes can
be made up to one week before the last date of submission of bid. The notice of such amendment will be published
on HBCSE website only. No separate advertisement will be issued in the newspapers for such changes/Corrigenda.
All the prospective bidders are therefore requested to regularly visit HBCSE website for any such updates.

The complete bid will be as per the specified formats only. The bids should be without alteration or erasures, except
those to accord with instructions issued by the HBCSE or as necessary to correct errors made by the bidder, in which
case such corrections shall be initialed by the person or persons signing the bid.

The bidder shall submit only one option, which is best suitable to meet HBCSE requirements. The bids submitted
with more options shall be liable to be rejected.

The Bid prepared by the Bidder, as well as all correspondence and documents relating to the Bid exchanged by the
Bidder and HBCSE, shall be in English only.

Wherever a specific form is prescribed in the Bid document, the Bidder shall use the form to provide relevant
information. If the form does not provide space for any required information, space at the end of the form or
additional sheets shall be used to convey the said information. For all other cases, the Bidder shall design a formto
hold the required information.

The Bidder shall explicitly indicate the non-compliance or deviation of the Solution offered in the Proposal to all
the terms, clauses, conditions and specifications stipulated in this document. If non-compliance or deviation for any
term, clause, condition or specification is not explicitly indicated, it will beconstrued as compliance and if successful
in the bid, the bidder is obligated to comply with all the requirements (excluding those non compliances explicitly
accepted by HBCSE in writing).

10. Successful bidder shall perform all the obligations specified in accordance with the terms and conditionslaid down

in the tender document. All details provided by the Bidder should be specific to the requirements specified in this
tender document. Detailed clarification may be provided by Bidder, if so desired by HBCSE. The Bidder shall
specify the responsibilities of HBCSE, if any, separately for the successful implementation of the project.

11. Bidder/Contractor should accept the instructions, guidelines, & clauses reinforced by HBCSE and conveyed to the

vendor from time to time at any point of contract period.

12.Bidder shall ensure that all documents are submitted with the Technical bid. The bid should contain

the following documents:

Copy of PAN (Permanent Account Number) card.
List of similar works in hand & works carried out by them for last 5 years indicating A) Agency for whom executed,
B) Value of work, C) Completion time as stipulated and actual, or present position of the work

iii. Experience testimonials along with work orders and completion certificates.
iv. Certificate of Registration for GST and Income Tax and acknowledgement of up to date filed return if required.
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B) Earnest Money Deposit (EMD): An earnest money for Rs. 17,000/- i.e. 2% of the total estimated cost) has to be
deposited in the form of Demand Draft, Fixed Deposit Receipt, Bankers cheque or through online transfer through
bank (Bank details to be provided on demand) in favour of ‘Homi Bhabha Centre for Science Education’
Mumbai along with the Technical Bid (Part ‘A”). After online transfer of earnest money, the vendor should intimate
us by email or proof of online transfer of EMD should be part of tender.

EMD shall be interest free and it will be refunded to the unsuccessful bidder without any interest. EMD will be
forfeited if the bidder withdraws or amend impairs or derogates from the tender in any respect. Kindly submit your
bank details along with the tender like Cancelled Cheque/NEFT/Bank A/C details.

C) Performance Guarantee: The tenderer, whose tender is accepted, will be required to furnish a performance
Guarantee of 5% of the WO value (of ‘Annexure —A’ only) within 7 (seven) working days from the date of
intimation. This Guarantee shall be in the form Demand Draft / Pay Order / Banker’s cheque issued by a Scheduled
Bank in favour of ‘Homi Bhabha Centre for Science Education’.

The performance guarantee shall be returned to the contractor, without any interest, after recording of the
completion certificate for the work by the competent authority and submission of final bill by thecontractor
as per the joint measurement within 60 days.

The Engineer-in-charge shall make a claim under the Performance guarantee for amounts to which the Centre
Director, HBCSE entitled under the contract (notwithstanding and / or without prejudice to any other provisions
in the contract agreement) in the event of: Failure by the contractor to pay Centre Director, HBCSE any amount
due, either as agreed by the contractor or determined under any of the Clauses / Conditions of the agreement, within
30 days of the service of notice to this effect by Engineer-in- charge. In the event of the contract being determined
under provisions of any of the relevant clauses of the agreement, the performance guarantee shall stand forfeited in
full and shall be absolutely at the disposal of the Centre Director, HBCSE. For Successful tenderer the EMD shall
be returned to the contractor, without any interest, after receiving of Performance Guarantee and for unsuccessful
tenderers EMD will be refunded after placing the order on successful tenderer.

D) Security Deposit: The tenderer, whose tender is accepted, will also be required to furnish by way of Security
Deposit for fulfillment of his contract, an amount equal to 2.5% of the value of the work. The successful tenderer
shall permit HBCSE at the time of making any payment to him for work done under the contract to deduct a sum at
the rate of 2.5% of the gross amount of each running bill. The Security Deposit shall be released after the period of
6 months reckoned from the date of completion as certified by Engineer.

E) Defect Liability period: Twelve (12) months from the satisfactory completion of work (for works carried out
under Annexure —B’ only).

F) In case Bidder finds discrepancies or omissions from the specifications or other documents or has any doubt as to
their meaning, he/she shall at once request in writing to the Head, Administrative Operations (HBCSE) who will
issue interpretation and clarifications as he/she may consider necessary in writing as an addendum. Copies of such
addenda, if issued, shall be signed by the Bidder and shall form a part of his bid. Verbal clarifications given shall not
be binding on HBCSE.

G) HBCSE does not bind itself to accept the lowest or any bid/all bids or a portion hereof. HBCSE is competent to reject
any or all offers without assigning any reason whatsoever or to split the contract or to eliminate the portion of contract
during the progress of work due to unsatisfactory work. HBCSE will not entertain any claim from the contractor as
a result of such action on the part of the owner.

H) Acceptance of Tender: The competent authority, on behalf of Centre Director, HBCSE, Mumbai, does not
bind himself to accept the lowest or any other tender, and reserves to himself the authority to reject any or all the
tenders received, without assignment of any reason. All tenders, in which any of the prescribed condition is not
fulfilled or any condition, including that of conditional rebates is put forth by the tenderer, shall be summarily
rejected. The Competent Authority, on behalf of HBCSE, Mumbai reserves to himself the rightof accepting the
whole or any part of the tender and the tenderer shall be bound to perform the same at the rates quoted. The officer
inviting tenders shall have the right of rejecting all or any of the tenders and will not be bound to accept the lowest
tender or any other tender.

1) Validity of Tender: The tender for the work shall remain open for acceptance for a period of 180 days from
the last date of submission of tenders. If any tenderer withdraws his/her tender before the said period, or
before issue of Letter of Intent, whichever is earlier, or makes any modifications in the terms and conditions
of the tender which are not acceptable to the Department, then HBCSE, TIFR, Mumbai shall, without
prejudice to any other right or remedy, the tenderer shall not be allowed to participate in the retendering
process of the work.
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J) Levy/ Taxes payable by contractor:

a. GST @18% on materials and services in respect of this contract shall be payable by the contractor.

b. The contractor shall deposit royalty and obtain necessary permit as required for supply of the sand,Aggregate, Stone
etc. from local authorities.

K) Deduction of Income Tax: Income Tax will be deducted as per Section 194-C of Income Tax Act 1961 and a
certificate for the amount sorecovered will be issued by the HBCSE Centre.

L) Site visit by the bidder before tendering: Bidders are advised to inspect and examine the site and its
surroundings during working hours and satisfy themselves before submitting their tenders as to the nature of the
ground and sub-soil (so far as is practicable), the form and nature of the site, the means of access to the site, the
accommodation they may require and in general shall themselves obtain all necessary information as to risks,
contingencies and other circumstances which may influence or affect their tender. The Bidder shall be deemed to
have full knowledge of the site whether he/she inspects it or not and no extra charges consequent on any
misunderstanding or otherwise shall be allowed.

M)Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be
signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his
behalf by a person holding a power-of-attorney authorizing him to do so, such power of attorney to be produced
with the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act-1952. Receipts
for payments made on account of work, when executed by a firm, must also be signed by all the partners,
except where contractors are described in their tender as a firm, in which case the receipts must be signed in
the name of the firm by one of the partners, or by some other person having due authority togive effectual
receipts for the firm.

N) Tenderer’s responsibilities: The tenderer shall be responsible for arranging and maintaining at his/her own cost
all materials, tools & plants, facilities for workers and all other services required for executing the work unless
otherwise specifically provided for in the contract documents. Submission of a tender by a tenderer implies that
he/she has read this notice & all other contract documents, and has made himself aware of the scope & specifications
of the work to be done and local conditions and factors having a bearing on the execution of the work. Water and
electricity shall be provided for the work by HBCSE-TIFR free of charge.

O) Notification of amendments to the tender document: If the technical specification requires any modification,
suitable amendment to this tender document will be issued and the same will form part of the tender document.
Prospective bidders are advised to regularly visit the HBCSE web site or the CPP portal. Corrigendum/amendments
etc., if any, will be notified only on the HBCSE web site/CPP portal and no separate advertisement will be made for
this.

P) Signing of contract: The Notice Inviting Tender shall form a part of the contract document. The successful
tenderer/contractor, on acceptance of his/her tender by the Accepting Authority, shall, within 15 days from the
stipulated date of start of the work, sign the contract consisting of: The Notice Inviting Tender, all the documents
including all conditions, specifications and drawings, if any, forms the tender as issued at the time of invitation of
tender and acceptance thereof together with any correspondence leading thereto.

Q) Canvassing: either directly or indirectly, in connection with the tenders is strictly prohibited and the tenders
submitted by the contractors who resort to canvassing will be liable to rejection and may be barred from the future
participation in HBCSE- TIFR works.

R) Contract Period: One (01) year after the date of issue of Work Order/ LOI/ PO or date of completion of Handing
Over taking over process whichever is latest. The Centre reserves the right to extend the contract for a further
period of 12 months not beyond 36 calendar months together on the same terms and conditions on mutual
understanding basis of HBCSE and the Vendor. In case the AMC is further extended beyond 01 years the rates
for the items in Annexure B only may be revised and finalized considering the price escalation and market
rates by HBCSE. The rates for Annexure A i.e. AC AMC will be kept constant for next years. If the rates
finalized by HBCSE are not acceptable to the vendor at that time, the tender may be cancelled fully.

S) The terms ‘Municipal Corporation’, ‘Electricity Boards’ etc. indicated in this tender shall also represent the ‘Local
statutory authority’/ ‘State Govt.’/ ‘Union Territory’ etc., for works at different station.

T) As this is an Annual Maintenance Contract and availability of Work front on Day to Day Basis by the residents will
be limited, the Bidder should have an Office in Mumbai/ MMRDA region for quick work at short notice. The name
of Office In-charge of Mumbai Office along with address, mobile number and email address with address proof
should be submitted.
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SECTION 4: GENERAL RULES AND DIRECTIONS

. NIT & its contents: All works proposed for execution by contractor will be notified in a form of invitation to tender
pasted in public places and signed by the officer inviting tender or by publication in Newspapers as the case may be.
This form will state the work to be carried out, as well as the date for submitting and opening tenders and the time
allowed for carrying out the work, also the amount of earnest money to be deposited, and the amount of the security
deposit and Performance guarantee to be deposited by the successful tenderer and the percentage, if any, to be
deducted from the bills. Copies of the specifications, designs and drawings, schedule of quantities of the various
descriptions of work and any other documents required in connection with the work signed for the purpose of
identifications by the officer inviting tender shall also be open for inspection by the contractor at the office of officer
inviting tender during office hours.

. Signing of Tender and receipts for payments: In the event of the tender being submitted by a firm, it must be
signed separately by each partner thereof or in the event of the absence of any partner, it must be signed on his behalf
by a person holding a power-of-attorney authorising him to do so, such power of attorney to be produced with the
tender, and it must disclose that the firm is duly registered under the Indian Partnership Act 1952. Receipts for
payments made on account of work, when executed by a firm, must also be signed by all the partners, except where
contractors are described in their tender as a firm, in which case the receipts must be signed in the name of the firm
by one of the partners, or by some other person having due authority to give effectual receipts for the firm.

. Filling-up of tender: Any person who submits a tender shall fill up the usual printed form, stating at what rate

he is willing to undertake each item of the work. Tenders, which propose any alteration in the work specified in the
said form of invitation to tender, or in the time allowed for carrying out the work, or which contain any other
condition of any sort, including conditional rebates, will be summarily rejected. No single tender shall include more
than one work, but contractors who wish to tender for two or more works shall submit separate tender for each.
Tenders shall have the name and number of the works to which they refer, written on the envelopes. It will be
obligatory on the part of the tenderer to sign all the pages of tender documents affixing his/her stamp. All rates shall
be quoted on the proper form of the tender alone. All corrections shall be attested by the dated initials of the tenderer.
Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for rejection. If it is
found that the tender is not submitted in proper manner or contains too much corrections and/or absurd rates or
amount, it would be open for the Government to take suitable disciplinary action against the Contractor. Bids
prepared by the tenderer shall contain all requisite information along with self-attested supporting documents as per
details in Technical Bid—Part |

The Tender is consisting of two parts: PART I- TECHNICAL BID & PART I1- FINANCIAL BID

The bigger envelope must be super scribed ‘Tender for Annual Maintenance Contract (Comprehensive) for
Window & Split Air Conditioners installed at HBCSE’.

The two envelopes inside the bigger envelope & must be super scribed as:

i. Outer Envelope: Name of the Work, Tenderer’s name & address with signature & seal

ii. Envelope No-1: The said envelope is for technical bid & shall be super scribed as ‘Tender for Annual
Maintenance Contract (Comprehensive) for Window & Split Air Conditioners installed at HBCSE - Technical
Bid’.

iii. Envelope No-2: The said envelope is for Financial bid & shall be super scribed as ‘Tender for Annual
Maintenance Contract (Comprehensive) for Window & Split Air Conditioners installed at HBCSE - Financial
Bid’

The tender must be placed in a properly sealed bigger envelope addressed to the ‘Head Administrative Operations,
Homi Bhabha Centre for Science Education, V. N. Purav Marg, Mankhurd, Mumbai — 400088° and the said
bigger envelope shall contain two sealed envelopes containing Technical & Financial bids.

. Opening of tenders: The officer inviting tender or his/her duly authorised assistant will open the Technical bids
first. In selecting technically suitable parties, the decision of HBCSE Scrutiny Committee will be final and binding
to all the contractors. Financial bids of only those tenderers who qualify in the technical bid will be opened.
Intimation will be sent to through email/telephone/letter those tenderers who qualify in the technical bid. No
correspondence in this regard will be entertained. Further the Financial bids may be opened in the presence of any
intending tenderers who may be present at the time, and will enter the amount of the several tenders in a Comparative
Statement in a suitable form.

The firms whose bids meet all the technical & financial conditions will be deemed eligible for being awarded an
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i)

AMC contract. A Committee will shortlist the eligible bidders and determines the L1 bid for each category of
equipment from the eligible bids only. This shall constitute the final AMC rate for each category of equipment. Any
Financial bid which is considered highly unreasonable will be discarded and such bids will be considered deficient
and rejected as ineligible. All the eligible bidders who are willing to provide AMC service for all categories of
equipment at the final rate, as determined above, will be empaneled to provide AMC services to HBCSE.

In case of multiple empaneled AMC bidders, the award of AMC contracts for ACs to each firm will be a choice of
HBCSE as determined by its internal processes of consultation with the users. The firm shall have no option in this
matter and no guarantees will apply regarding the minimum number and types of ACs allotted for AMC to any
empaneled firm.

Declaration by tenderer: The tenderers shall sign a declaration under the Official Secret Act-1923 for maintaining
secrecy of the tender documents, drawings or other records connected with the work given to them. The unsuccessful
tenderers shall return all the drawings given to them.

Guidelines for quoting the rates: All rates shall be quoted on the prescribed tender form. The amount for each item
should be worked out and requisite totals given. Special care should be taken to write the rates in figures as well as
in words, and the amount in figures only, in such a way that interpolation is not possible. The total amount should
be written both in figures and in word. In case of figures, the words “Rs.” should be written before the figures of
rupees and word “P” after the decimal figures, e.g. “Rs. 2.15 P”. and in case of words, the word, “Rupees” should
precede and the word “Paise” should be written at the end. Unless the rate is in whole rupees followed by the word
‘only" it should invariably be upto two decimal places. While quoting the rate in schedule of quantities, the word
‘only' should be written closely following the amount and it should not be written in the next line.

Quoted rates to include all taxes (except GST): Sales tax, VAT, Purchase tax or any other tax on materials in
respect of this contract, including state Sales tax and Turnover tax on transfer of property as per Works Contract Act
etc. if any, shall be payable by the contractor and Government will not entertain any claim whatsoever in respect of
the same. As per the directives of the Sales Tax Authorities, the tax due at the rates notified by the State Government
from time to time, shall be deducted from the bills payable to the Contractors, for which TDS certificate shall be
issued by the Department.

Filling-up of Financial Bid: Unless otherwise called for, any tender containing percentage below / above the
estimated cost put to tender is liable to be rejected. All rates shall be quoted on the tender form by the tenderers in
figures and words shall be accurately filled in, so that there is no discrepancy in the rates written in figures and in
words. The amount for each item should be worked out and requisite totals given. However,

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring fifty paise and
considering more than fifty paise as rupee one.

ii) If a discrepancy is found, the rates which correspond with the amount worked out by the contractor shall, unless

otherwise proved, be taken as correct.

iii) If the amount of an item is not worked out by the tenderer, or it does not correspond with the rate written either in

figures or in words, then the rates quoted by the tenderer in words shall be taken as correct.

iv) Where the rate quoted by the tenderer in figures and in words tally but the amount is not worked out correctly, the

rate quoted by the tenderer will, unless otherwise proved, be taken as correct and not the amount.

V) In event no rate has been quoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it will

be presumed that the contractor has included the cost of this / these item(s) in other items and rate for such item(s)
will be considered as zero and work will be required to be executed accordingly.

Action in case of un realistic rates: In the case of any tender where unit rate of any item (s) appear unrealistic, such
tender will be considered as unbalanced and in case the tenderer is unable to provide satisfactory explanation, such
a tender is liable to be disqualified and rejected.

10.Witnessing of a tender: The tender for the work shall not be witnessed by a contractor or contractors, who

himself/herself / themselves has / have tendered or who may and has / have tendered for the same work. Failure to
observe this condition would render, tenders of the contractors tendering, as well as witnessing the tender, liable to
summary rejection.

11.List of works in hand: The contractor shall submit list of works which are in hand / in progress in the form as per

Annexure V1.
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SECTION 5: CONDITIONS OF CONTRACT

i)

iv)
Vi)

vii)
viii)

iX)

xi)

. DEFINITIONS:

The “Contract/ Agreement’ means the documents forming the tender and acceptance thereof and the formal
agreement executed between the Competent authority on behalf of the Centre Director, HBCSE and the Contractor
together with the documents referred to therein including these conditions, the specifications, designs, drawings and
instructions issued from time to time by the Engineer-in-charge and all these documents taken together, shall be
deemed to form one contract and shall be complementary to one another.

In the contract the following expression shall, unless the context otherwise requires, have the meanings hereby
respectively assigned to them.

The expression “Works’ or “Work’ shall, unless there be something either in the subject or context repugnant to
such work, be construed and taken to mean the works by or by virtue of the contract contracted to be executed
whether temporary or permanent and whether original, altered, substituted or additional.

The “Site’ shall mean the land or other places on, into or through which work is to be executed under the contract or
any adjacent land, path or street through which work is to be executed under the contract or any adjacent land, path
or street which may be allotted or used for the purpose of carrying out the contract.

The ‘Contractor/ Bidder/ Vendor’ shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personnel representative of such individual or the persons
composing such firm or company or the successors of such firm or company and the permitted assignees of such
individual, firm or company.

The ‘Engineer-in-Charge’ means the Engineer / Officer, who shall supervise and be in charge of the work
‘Centre/ Institute/ Department/ Owner’ shall mean the HBCSE-TIFR.

‘Temporary Work’> means all temporary works of every kind required in or about the execution, completion and
maintenance of the works.

‘Accepting authority’ shall mean the Head, Administrative Operations, HBCSE-TIFR.

Excepted Risk are risks due to riots (other than those on account of contractor’s employees), war (whether declared
or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, insurrection, military or usurped
power, any acts of Government, damages from aircraft, acts of God, such as earthquake, lightening and
unprecedented floods, and other causes over which the contractor has no control and accepted as such by the
Accepting Authority or causes solely due to use or occupation by Government of the part of the works in respect of
which a certificate of completion has been issued or a cause solely due to Government’s faulty design of works.
Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials and labour
at the site where the work is to be executed plus the percentage to cover, all overheads and profits.

Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender papers.
Tendered value means the value of the entire work as stipulated in the letter of award.

. Works to be Carried out: The work to be carried out under the Contract shall, except as otherwise provided in these

conditions, include all labour, materials, tools, plants, equipment and transport which may be required in preparation
of and for and in the full and entire execution and completion of the works. The descriptions given in the Schedule
of Quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, carrying
and return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in and for the
full and entire execution and completion of the work as aforesaid in accordance with good practice and recognised
principles.

. Sufficiency of Tender: The Contractor shall be deemed to have satisfied himself/herself before tendering as to the

correctness and sufficiency of his/her tender for the works and of the rates and prices quoted in the Schedule of
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations under the Contract
and all matters and things necessary for the proper completion and maintenance of the works.

If there are varying or conflicting provisions made in any one document forming part of the contract, the Accepting
Authority shall be the deciding authority with regard to the intention of the document and his decision shall be final
and binding on the contractor.

Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not vitiate the
contract or release the Contractor from the execution of the whole or any part of the works comprised therein
according to drawings and specifications or from any of his obligations under the contract. the works.

. Signing of Contract: The successful tenderer / contractor, on acceptance of his/her tender by the Accepting

Authority, shall, within 15 days from the stipulated date of start of the work, sign the contract consisting of complete
tender document including conditions, bill of quantities, drawings, if any, and acceptance thereof together with any
correspondence leading thereto No payment for the work done will be made unless contract is signed by the
contractor.
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SECTION 6: GENERAL CLAUSES OF CONTRACT

Vi.

Vi

viii.

Determination of contract: Subject to other provisions contained in this clause, the Engineer-in-Charge may,
without prejudice to his/her any other right or remedy against the contractor in respect of any delay, inferior
workmanship, any claim for damages and /or any other provisions of this contract or otherwise, and whether the
date for completion has or has not elapsed, by notice in writing absolutely determine the contract in any of the
following cases:

If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstructor replace
any defective work or that the work is being performed in an inefficient or otherwise improper or unworkman-like
manner shall omit to comply with the requirements of such notice for a period of 7 days thereafter.

i. If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed with the

work with due diligence so that in the opinion of the Engineer-in-Charge (which shallbe final and binding) he/she
will be unable to secure completion of the work by the date for completion and continue to do so after a notice in
writing of 7 days from the Engineer-in-Charge.

If the contractor fails to complete the work within the stipulated date or items of work with individual date of
completion, if any stipulated, on or before such date(s) of completion and does not complete them within the period
specified in a notice given in writing in that behalf by the Engineer-in-Charge.

iv. If the contractor persistently neglects to carry out his/her abligations under the contract and / or commits default in

complying with any of the terms and conditions of the contract and does not remedy it or take effective steps to
remedy it within 7 days after a notice in writing is given to him/her in that behalf bythe Engineer-in- Charge.

If the contractor shall offer or give or agree to give to any person in HBCSE- TIFR or to any other person on his
behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to do or for having
done or forborne to do any act in relation to the obtaining or execution of this or any other contract for HBCSE-
TIFR.

If the contractor shall obtain a contract elsewhere as a result of wrong tendering or other non-bonafide methods of
competitive tendering.

. If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with materials

not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or attempts to
assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the prior written
approval of the Engineer-in-Charge. When the contractor has made himself/herself liable for action under any of
the cases aforesaid, the Engineer-in- Charge on behalf of the Centre Director, HBCSE shall have powers:

To determine the contract as aforesaid (of which termination notice in writing to the contractor under the hand of
the Engineer-in-Charge shall be conclusive evidence) upon such determination, the Security Deposit already
recovered and Performance Guarantee under the contract, shall be liable to be forfeited, and shall be absolutely at
the disposal of HBCSE-TIFR.

After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the balance
or part thereof, as shall be unexecuted out of his/her hands and to give it to another contractor to complete the work.
The contractor, whose contract is determined as above, shall not be allowed to participate in the tendering process
for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall have no claim to
compensation for any loss sustained by him by reason of his having purchased or procured any materials or entered
into any engagements or made any advances on account or with a view to the execution of the work or the
performance of the contract. And in case action is taken under any of the provisions aforesaid, the contractor shall
not be entitled to recover or be paid any sum for any work thereof or actually performed under this contract unless
and until the Engineer-in-Charge has certified in writing the performance of such work and the value payable in
respect thereof and he/she shall only be entitled to be paid the value so certified.

Contractor liable to pay compensation even if contract is not determined: In any case in which any of the
powers conferred upon the Engineer-in-Charge under the contract, shall have become exercisable and the same are
not exercised, the non-exercise thereof shall not constitute a waiver of any of the conditions hereof and such powers
shall notwithstanding be exercisable in the event of any future case of default by the contractor and the liability of
the contractor for compensation shall remain unaffected. In the event of the Engineer-in- Charge putting in force all
or any of the powers vested in him under the preceding clause he may, if he so desires after giving a notice in writing
to the contractor, take possession of (or at the sole discretion of the Engineer-in-Charge which shall be final and
binding on the contractor), use as on hire (the amount of the hire money being also in the final determination of the
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Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or the site thereof, belonging
to the contractor, or procured by the contractor and intended to be used for the execution of the work / or any part
thereof, paying or allowing for the same in account at the contract rates, or, in the case of these not being applicable,
at current market rates to be certified by the Engineer-in-Charge, whose certificate thereof shall be final and binding
on the contractor, his/her representative of the works, foreman or other authorised agent to remove such tools, plant,
materials, or stores from the premises (within a time to be specified in such notice); in the event of the contractor
failing to comply with any such requisition, the Engineer-in-Charge may remove them at the contractor’s expense
or sell them by auction or private sale on account of the contractor and at his risk in all respects and the certificate
of the Engineer-in-Charge as to the expenses of any such removal and the amount of the proceeds and expenses of
any such sale shall be final and conclusive against the contractor.

Time Extension for delay: The time allowed for execution of the works as stipulated in the contract or the
extended time in accordance with these conditions shall be the essence of the Contract. The execution of the
works shall commence from such time period as mentioned in contract. If the Contractor commits default in
commencing the execution of the work as aforesaid, HBCSE-TIFR shall without prejudice to any other right
or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. As soon as possible
after the Contract is signed, the Contractor shall submit a Time and Progress Chart for each mile stone and
get it approved by the Department. The Chart shall be prepared in direct relation to the time stated in the
Contract documents for completion of items of the works. It shall indicate the forecast of the dates of
commencement and completion of various trades of sections of the work and maybe amended as necessary
by agreement between the Engineer-in-Charge and the Contractor within the limitations of time imposed in
the Contract documents, and further to ensure good progress during the execution of the work, the contractor
shall in all cases in which the time allowed for any work, exceeds one month (save for special jobs for which
a separate programme has been agreed upon) to complete the work as per the mile stones given.

If the work(s) be delayed by:

Force majeure, or

Abnormally bad weather, or

Serious loss or damage by fire, or

Civil commotion, local commotion of workmen, strike or lockout, affecting any of the tradesemployed on the
work, or

Delay on the part of other contractors or tradesmen engaged by Engineer-in-Charge in executing work not forming
part of the Contract, or

Non-availability of stores, which are the responsibility of HBCSE-TIFR to supplier.

Non-availability or break down of tools and plant to be supplied or supplied by HBCSE- TIFR or

Any other cause which, in the absolute discretion of the Engineer-in-Charge is beyond the Contractor’s control, then
upon the happening of any such event causing delay, the Contractor shall immediately give notice thereof in writing
to the Engineer-in-Charge but shall nevertheless use constantly his best endeavors to prevent or make good the delay

and shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the
works.

Measurements and Payments of work done:

All measurements and levels shall be taken jointly by the Engineer- in- Charge or his authorized representative and
by the contractor or his authorized representative from time to time during the progress of the work and such
measurements shall be signed and dated by the Engineer- in- Charge and the contractor or their representatives in
token of their acceptance. If the contractor or his authorized representative does not remain present at the time of
such measurements after the contractor or his authorized representative has been given a notice in writing three (3)
days in advance or fails to countersign or to record objection within a week from the date of the measurement, then
such measurements recorded in his absence by the Engineer-in-Charge or his representative shall be deemed to be
accepted by the Contractor.

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things
necessary for measurements and recording levels. In the case of items which are not covered by specifications,
measurements shall be taken in accordance with the relevant standard method of measurement issued by the
Bureau of Indian Standards and if for any item no such standard is available, then a mutually agreed method
shall be followed. The contractor shall give, not less than 7 days’ notice tothe Engineer-in-Charge or his
authorized representative in-charge of the work, before covering up or otherwise placing beyond the reach of
measurement any work in order that the same may be measured and correct dimensions thereof be taken before
the same is covered up or placed beyond the reach of measurement and shall not cover up and place beyond
reach of measurement any work without consent inwriting of the Engineer-in-Charge or his authorized
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representative in-charge of the work who shall within the aforesaid period of seven days inspect the work,
and if any work shall be covered up or placed beyond the reach of measurements without such notice having
been given or the Engineer-in-Charge's consent being obtained in writing, the same shall be uncovered at the
Contractor's expense, or in default thereof no payment or allowance shall be made for such work or the
materials with which the same was executed.

It is also a term of this contract that recording of measurements of any item of work in the measurement
book and/or its payment in the interim, on account or final bill shall not be considered as conclusive evidence
as to the sufficiency of any work or material to which it relates nor shall it relieve the contractor from liabilities
from any over measurement or defects noticed till completion of the defects liability period.

Payments: For AMC work under ‘Annexure A’ the payment will be released on quarterly basis on complete
satisfaction of work by Engineer-In-Charge against the Tax Invoice submitted within 10-15 working days.
The TDS and any such deductions will be made as per the Income Tax rules. The payment for the works
under ‘Annexure B’ can be combined together with the bill for AMC work of ‘Annexure A’ in quarterly
payment invoice and/or the RA bill can be placed for payment over Rs. 15,000/- only. No any further matters
in this regard will be entertained.

NOTE: No payment will be made for goods rejected.

Completion Certificate: Within ten days of the completion of the work, the contractor shall give notice of such
completion to the Engineer-in- Charge and within fifteen days of the receipt of such notice, the Engineer-in-Charge
shall inspect the work, and if there is no defect in the work, shall furnish the contractor with a certificate of
completion, otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the
contractor and / or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate of
completion shall be issued, nor shall the work be considered to be complete until the contractor shall have removed
from the premises on which the work shall be executed, all scaffolding, surplus materials, rubbish and all huts and
sanitary arrangements, required for his/their work people on the site in connection with the execution of the works
as shall have been erected or constructed by the contractor(s) and cleaned off the dirt from all wood work,
doors, windows, walls, floors or other parts the building, in, upon, or about which the work is to be executed
or of which he may have had possession for the purpose of the execution thereof, and not until the work shall
have been measured by the Engineer-in-Charge. If the contractor shall fail to comply with the requirements of
this clause before the date fixed for the completion of the work, the Engineer-in-Charge may at the expense of
the contractor remove such scaffolding, surplus materials and rubbish, etc., and dispose off the same as he
thinks fit and clean off such dirt as aforesaid; and the contractor shall have no claim in respect of scaffolding
or surplus materials asaforesaid except for any sum actually realised by the sale thereof.

Contractor to keep site clean: When the works are carried out, the splashes and droppings from white washing,
color washing, painting etc. on wall, floors, doors, windows etc. shall be removed and the surface cleaned
simultaneously with the completion of these items of work in the individual rooms, quarters or premises etc. where
the work is done without waiting for the actual completion of all the other items of work in contract. In case the
contractor fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right to get
this work done at the costof the contractor either departmentally or through any other agency. Before taking such
action, the Engineer- in-Charge shall give 10 days’ notice in writing to the contractor.

Payment of Final Bill: The fimal bill shall be submitted by the contractor in the same manner as specified in
interim bills within two months of physical completion of the work or within one month of the date of the final
certificate of completion furnished by the Engineer-in-Charge whichever is earlier. No further claims shall be made
by the contractor after submission of the final bill and these shall be deemed to have been waived and extinguished.
Payments of those items of the bill in respect of which there is no dispute and of items in dispute, for quantities and
rates as approved by Engineer- in-Charge, will, as far as possible be made within the period specified herein-
under, the period being reckoned from the date of receipt of the bill by the Engineer-in-Charge or his authorized
representative, complete with account of materials issued by the Department and dismantled materials. Penalty for
any default will be deducted from the RA bills and Final bill as well.

Deviations / Variations : Extent And Pricing: The Engineer-in-Charge shall have power (i) to make alteration in,
omissions from, additions to, or substitutions for the original specifications, drawings, designs and instructions that
may appear to him to be necessary or advisable duringthe progress of the work, and (ii) to omit a part of the works
in case of non-availability of a portion of the site or for any other reasons and the contractor shall be bound to carry
out the works in accordance with any instructions given to him in writing signed by the Engineer-in- Charge and
such alterations, omissions, additions or substitutions shall form part of the contract as if originally provided therein
and any altered, additional or substituted work which the contractor may be directed to do in the manner specified
above as part of the works, shall be carried out by the contractor on the same conditions in all respects including
price on which heagreed to do the main work except as hereafter provided.
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Deviation and Time Extension: The time for completion of the works shall, in the eventof any deviations resulting
in additional cost over the tendered value sum being ordered, will be extended, if requested by the contractor, as
follows:

In the proportion which the additional cost of the altered, additional or substitutedwork, bears to the original
tendered value, plus

. 25% of the time calculated in (i) above or such further additional time as may beconsidered reasonable by

the Engineer-in-Charge.

Extra Items and Pricing: In the case of extra item(s) which cannot be determined under the schedule of quantities,
the contractor may within fifteen days of receipt of order or occurrence of the item(s), claim rates, supported by
proper analysis, for the work and the engineer- in charge shall within one month of the receipt of the claims
supported by analysis, after giving consideration to the analysis of the rates submitted by the contractor, determine
the rates on the basis of the market rates and the contractor shall be paid in accordance with the rates so determined.
In the case of substituted items, the rate for the agreement items (to be substituted) and substituted item shall also
be determined in the manner as mentioned in the following para:

Substituted Items and Pricing:

If the market rate for the substituted item so determined is more than the market rate of the agreement item (to be
substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to be
substituted) so increased to the extent of the difference between the market rates of substituted item and the
agreement item (to be substituted).

. If the market rate for the substituted item so determined is less than the market rate of the agreement item (to be

substituted) the rate payable to the contractor for the substituted item shall be the rate for the agreement item (to be
substituted) so decreased to the extent of the difference between the market rates of substituted item and the
agreement item (to be substituted).

Foreclosure of contract due to abandonment or reduction in scope of work: If at any time after acceptance of
the tender, HBCSE-TIFR shall decide to abandon or reduce the scope of the works for any reason whatsoever and
hence not require the whole or any part of the works to be carried out, the Engineer- in- charge or competent authority
shall give notice in writing to that effect to the contractor and the contractor shall act accordingly in the matter. The
contractor shall have no claim to any payment of compensation or otherwise whatsoever, on account of any profit
or advantage which he/she might have derived from the execution of the works in full but which he did not derive
in consequence of the foreclosure of the whole or part of the works.

The contractor shall be paid at contract rates full amount for works executed at site and in addition, a reasonable
amount as certified by the Engineer-in-charge for the items hereunder mentioned which could not be utilized on the
work to the full extent in view of the foreclosure.

Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts, staff
quarters and site office, storage accommodation and water storage tanks.

HBCSE-TIFR shall have the option to take over contractor’s materials or any part thereof either brought to site or
of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to the
work) provided however, HBCSE-TIFR shall be bound to take over the materials or such portions thereof as the
contractor does not desire to retain. For materials taken over or to be taken over by HBCSE-TIFR, cost of such
materials as detailed by Engineer-in- charge shall be paid. The cost shall, however, take into account purchase
price, cost of transportation and deterioration or damage which may have been caused to materials whilst in the
custody of the contractor.

If any materials supplied by HBCSE-TIFR are rendered surplus, the same except normal wastage shall be returned
by the contractor to HBCSE-TIFR at rates not exceeding those atwhich these were originally issued less allowance
for any deterioration or damage which may have been caused whilst the materials were in the custody of the
contractor. In addition, cost of transporting such materials from site to HBCSE-TIFR stores, if so required by
HBCSE-TIFR, shall be paid.

Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his other works,
whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall be payable.

Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent necessary. The
contractor shall, if required by the Engineer-in-charge furnish to him/her books of account, wage books, time sheets
and other relevant documents and evidence as may be necessary to enable him to certify the reasonable amount
payable under this condition. The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2%
of the cost of the work remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per
accepted tender less the cost of work actually executed under the contract and less the cost of contractor’s materials
at site taken over by HBCSE-TIFR as per item (ii) above "Provided always that against any payments due to the
contractor on this account or otherwise, the Engineer-in-charge shall be entitled to recover or be credited with any
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11.

outstanding balances due from the contractor for advance paid in respect of any tool, plants and materials and
any other sums which at the date of termination were recoverable by HBCSE- TIFR from the contractor under
the terms of the contract.

Suspension of work:

The contractor shall, on receipt of the order in writing of the Engineer-in-Charge or Competent Authority, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or any part thereof for such
time and in such manner as the Engineer-in- Charge may consider necessary so as not to cause any damage or
injury to the work already done or endanger the safety thereof for any of the following reasons:

On account of any default on the part of the contractor or;

. For proper execution of the works or part thereof for reasons other than the default of the contractor; or
iii. For safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the extent necessary
and carry out the instructions given in that behalf by the Engineer-in-Charge.

If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

The contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 25%, for
completion of the item or group of items of work for which a separate period of completion is specified in the
contract and of which the suspended work forms a part, and,;

. If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three months at a

time, except when suspension is ordered for reason (a) in sub-para (i) above, the contractor may after receipt of
such order serve a written notice on the Engineer-in-Charge requiring permission within fifteen days from receipt
by the Engineer-in-Charge of the said notice, to proceed with the work or part thereof in regard to which progress
has been suspended and if such permission is not granted within that time, the contractor, if he/she intends to treat
the suspension, where it affects only a part of the works as an omission of such part by HBCSE- TIFR or where it
affects whole of the works, as an abandonment of the works by HBCSE-TIFR, shall within ten days of expiry of
such period of 15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the contractor
treating the suspension as an abandonment of the contract by HBCSE-TIFR, he shall have no claim to payment of
any compensation on account of any profit or advantage which he/she might have derived from the execution of
the work in full but which he could not derive in consequence of the abandonment. He shall, however, be
entitled to such compensation, as the Engineer-in- Charge may consider reasonable, in respect of salaries and/or
wages paid by him to his employees and labour at site, remaining idle in consequence adding to the total thereof
2% to cover indirect expenses of the contractor provided the contractor submits his claim supported by details
to the Engineer-in-Charge within 30 days of the expiry of the period of 3 months.

Action in case of work not done as per specifications:

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open
and accessible to the inspection and supervision of the Engineer-in- charge, his authorised subordinates in charge
of the work and all the superior officers of the Department or any organization engaged by the Department for
Quality Assurance and the contractor shall, at all times, during the usual working hours and at allother times at
which reasonable notice of the visit of such officers has been given to the contractor, either himself be present to
receive orders and instructions or have a responsible agent duly accredited in writing, present for that purpose.
Orders given to the Contractor's agent shall be considered to have the same force as if they had been given to the
contractor himself.

If it shall appear to the Engineer-in-charge or his/her authorised subordinates in-charge of the work or his/her
subordinate officers or the officers of the organization engaged by the Department for Quality Assurance or to the
Chief Technical Examiner or his subordinate officers, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials or articles provided by him for the execution of the work which are
unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the contractor
shall, on demand in writing which shall be made within twelve months (six months in the case of work costing Rs.
10 Lakh and below except road work) of the completion of the work from the Engineer-in-Charge specifying the
work, materials or articles complained of notwithstanding that the same may have been passed, certified and paid
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the case may require or
as the case may be, remove the materials or articles so specified and provide other proper and suitable materials
or articles at his own charge and cost. In the event of the failing to do so within a period specifiedby the Engineer-
in-Charge in his demand aforesaid, then the contractor shall be liable to pay compensation at the same rate as under
clause 111 (1) of the contract (for non-completion of the work in time) for this default in such case the Engineer-in-
Charge may not accept the item of work at the rates applicable under the contract but may accept such items at
reduced rates. Decision of the Engineer-in- Charge to be conveyed in writing in respect of the same will be final
and binding on the contractor.

Page 15 of 37 Seal and Signature of the Bidder




12.

13.

14.

15.

16.

17.

Contractor liable for damages, defects during Maintenance (Defect Liability Period): If the contractor or his
working people or servants shall break, deface, injure or destroy any part of building in which they may be working,
or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, electric or telephone post or wires,
trees, grass or grassland, or cultivated ground contiguous to the premises on which the work or any part of it is
being executed, or if any damage shall happen to the work while in progress, from any cause whatever or if any
defect, shrinkage or other faults appear in the work within 12 months (6 months in the case of work costing Rs.
10,00,000/- and below) after a certificate final or otherwise of its completion shall have been given by the Engineer-
in-Charge as aforesaid arising out of defective or improper materials or workmanship, the contractor shall upon
receipt of a notice in writing on that behalf make the same good at his own expense, or in default, the Engineer- in-
Charge cause the same to be made good by other workmen and deduct the expense from any sums that may be
due, or at any time thereafter may become due to the contractor, or from his security deposit, or the proceed of
sale thereof or of a sufficient portion thereof.

The security deposit of the contractor shall not be refunded before the expiry of 12 months after the issue of
the certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed
whichever is later. Performance guarantee shall be refunded to the contractor after completion of the work and
recording the completion certificate.

Contractor to supply tools & equipment’s etc.: The contractor shall provide at his own cost all materials (except
such special materials, if any, as may in accordance with the contract be supplied from the Engineer- in-Charge’s
stores), machinery, tools & equipment’s. in addition to this, appliances, implements, other accessories, ladders,
cordage, tackle and temporary works required for the proper execution of the work, whether original, altered
or substituted and whether included in the specification or other documents forming part of the contract or
referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in-Charge as to any matteras to which under these conditions he is
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the work.
The contractor shall also supply without charge the requisite number of persons with the means and materials,
necessary for the purpose of setting out works, and counting, weighing and assisting in the measurement or
examination at any time and from time to time of the work or materials. Failing his/her so doing, the same may
be provided by the Engineer-in- Charge at the expense ofthe contractor and the expenses may be deducted,
from any money due to the contractor, under the contract and/or from his security deposit or the proceeds of
sale thereof, or of a sufficient portion thereof.

Lump sum provision in tender: When the estimate on which a tender is made include lump sums in respect of
parts of the work, the contractor shall be entitled to payment in respect of the items of work involved or the part of
the work in question at the same rates, as are payable under this contract for such items, or if the part of the work in
question is not, in the opinion of the Engineer-in-charge payable of measurement, the Engineer-in-Charge may at
his discretion pay the lump sum amount entered in the estimate, and the certificate in writing of the Engineer-in-
Charge shall be final and conclusive against the contractor with regard to any sum or sums payable to him under the
provisions of the clause.

Recovery of compensation paid to workmen: In every case in which by virtue of the provisions of section 12
sub-section (1) of the Workmen’s Compensation Act. 1923, HBCSE- TIFR is obliged to pay compensation to a
workman employed by the contractor, in execution of the works, HBCSE-TIFR will recover from the contractor the
amount of the compensation so paid; and, without prejudice to the rights of HBCSE-TIFR under Section 12, sub-
section (2) of the said Act, HBCSE shall be at liberty to recover such amount or any part thereof by deducting it
from the security deposit or from any sum due by HBCSE to the contractor whether under this contract or
otherwise. HBCSE shall not be bound to contest any claim made against it under section 12, sub-section (1) of the
said Act, except on the written request of the contractor and upon his giving to HBCSE full security for all costs for
which HBCSE might become liable in consequence of contesting such claim.

Fall Clause: At any point of time if it is observed that the vendor is providing similar services of Annual
Maintenance Contract (AMC) for AC units and installation to other any organizations in similar Regions / Zones
with similar terms and conditions and status of work at a lower rate than offered to HBCSE, then the vendor shall
have to compensate HBCSE by paying the difference amount and downward revise the rate of respective services
with immediate effect.

Ensuring payment and amenities to workers if contractor fails: In every case in which by virtue of the provisions
of the Contract Labour (Regulation and Abolition) Act, 1970 and of the contract labour (Regulation and Abolition)
Central Rules, 1971, HBCSE is obliged to pay any amounts of wages to a workman employed by the contractor in
execution of the works, or to incur any expenditure in providing welfare and health amenities required to be
provided under the above said Act and the Rules, under Clause 19 H or under the Central Government Contractor’s
Labour Regulations, or under the rules framed by Government from time to time for the protection of health and

Page 16 of 37 Seal and Signature of the Bidder




18.

19.

20.

21.

22.

23.

sanitary arrangements for workers employed by the contractors, HBCSE will recover from the contractor the
amount of wages so paid or the amount of expenditure so incurred; and without prejudice to the rights of
HBCSE under Section 20, sub- section (2) and Section 21, sub-section (4) of the contract labour (Regulation
and Abolition) Act, 1970, HBCSE shall be at liberty to recover such amount or any part thereof by deducting
it from the security deposit or from any sum due by HBCSE to the contractor whether under this agreement or
otherwise. HBCSE shall not be bound to contest any claim made against it under Section 20, subsection (1)
and section 21, sub-section (4) of the said Act, except on the written request of the contractor and upon his
giving to HBCSE full security for all costs for which HBCSE might become liable in contesting such claim.

Disposal of Debris/ Electronic Waste items: The electronic waste/ debris generating out of the tender work needs
to be get disposed at appropriate location. The disposal of such items will be the responsibility of contractor only.
No matters in this regard will be entertained by HBCSE.

Termination of contract in case of death: Without prejudice to any of the rights or remedies under this contract,
if the contractor dies, the Engineer-in-Charge on behalf of the Centre Director, HBCSE shall have the option of
terminating the contract without compensation to the contractor.

Labour laws to be complied by the contractor: The contractor shall obtain a valid licenseunder the Contract
Labour (R & A) Act, 1970 and the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the
commencement of the work, and continue to have a valid license until the completion of the work. The contractor
shall also abide by the provisionof the Child Labour Prohibition & Regulation) Act-1998. The contractor shall also
comply with the provisions of the building and other Workers (Regulation of Employment & Conditions of Service)
Act, 1996 and the building and other Workers Welfare Cess Act, 1996. Any failure to fulfill these requirements
shall attract the penal provisions of this contract arising out of the resultant non execution of the work.

Minimum wages act to be compiled with: The contractor shall comply with all the provisions of the Minimum
Wages Act, 1948, Contract Labour (Regulation and Abolition)Act, 1970 and rules framed thereunder and other
labour laws affecting contract labour thatmay be brought into force from time to time.

Settlement of Disputes & Arbitration: Any dispute arising from this contract will be referredto two arbitrators
one to be appointed by you and one by us. The two arbitrators, in the event of their disagreement will appoint an
Umpire. The decision of the Umpire shall be final and binding. The arbitration will proceed as per Indian Arbitration
Act, 1940, as amended up to date. Mumbai city will be the jurisdiction for the settlement of all court/ arbitration and
related matters.

Confidential Information: The drawings, specifications, proto-type, samples and such other information furnished
to the contractor relating to the supply / work, sub-systems / equipmentetc. are to be treated as confidential which
shall be held by the contractor in confidence and shall not be divulged to any third party without the prior written
consent of the Department. The contractor, therefore, binds himself, his successors, heirs, executors, administrators,
employees and the permitted assignees or such other persons or agents directly or indirectly concerned with the
work / supply to the confidential nature of the drawings, specifications, proto-type samples etc. It is a further
condition of the contract that the contractor shall not, without prior written permission from the Department,
transmit, transfer, exchange, and gift or communicate any such confidential information, and also the component,
sub assembly, products, by-products
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SECTION 7: SPECIAL CLAUSES OF CONTRACT

The following Special clauses of contract shall be read in conjunction with General clauses of contract. The same
shall be considered as an extension and not limitation of the obligations of the contractor. In case of any discrepancy
between Special clauses of contract and the General clauses of contract, these Special clauses shall take precedence
over the General clauses of the Contract.

. Sequence of work: The contractor shall execute the work as per the sequence given by the Engineer-in- Charge

from time to time so that all other items of the work to be executed by other agencies are completed progressively
along with the main work.

. Co-operation and Co-ordination with other contractors: The contractor will carry out the entire work in a planned

manner by co-ordinating his work with other contractors, who will be simultaneously carrying out work in the same
area and also co-ordinate in connection with the position of various fixtures, inserts, embedment and other allied
work connected with the completion of the building / subject work. In case of any dispute between the contractors
engaged on the same work, decision of Engineer-in-Charge shall be final and binding.

Operations and storage areas: All operations of the contractor shall be confined to areas authorised by the
Engineer-in-Charge and storage of materials shall be over the areas specially indicated by the Engineer-in-Charge.
The contractor shall be obliged to keep the premises in hygienic conditions by proper drainages of the area provided
with suitable approaches throughout the period of contract. He/she shall rectify all damages caused to the
Government property within the areas thus allotted. He/she shall be responsible to clear all rank, vegetation at site at
his own cost. The contractor should provide Storage box for the working personal at his own cost with lock
and key arrangement. The box can be placed at approved location by Engineer-In-Charge.

Traffic interference & inconvenience to the public: The contractor shall so conduct his operations as to interfere
as little as possible with the traffic/public. The contractor shall take all precautionary and other measure, such as
providing warning signals, temporary diversion etc. all as directed by the Engineer-in-Charge. The contractor shall
not deposit materials anywhere at work site which will seriously inconvenience the public. The Engineer-in-Charge
may require the contractor to remove any materials which are considered to be a danger or inconvenience to the
public or cause them to be removed at the contractor’s cost.

The contractor shall exercise full care to ensure that no damage is caused by him or his workmen, during the
operation to the existing water supply and power lines. The cost of any such damage and risks arising out of this
shall be entirely borne by the contractor.

Supply of Water & Electricity: Water and electricity shall be supplied to the contractor by HBCSE free of cost
subject to the following conditions:

The Source of Water and Power Supply will be given at one point. All other arrangements have to be arranged by
Contractor.

. Contractor(s) shall make his/ their own arrangement of water/ electricity connection and laying of pipelines/

connection from existing main of source of supply as directed by Engineer-In-charge.

iii. HBCSE do not guaranty to maintain uninterrupted supply of water/ electricity and it will be incumbent on the

contractor to make alternative arrangement for proper supply of the same at his/ their own cost in the event of any
break down in the government water/ electricity mains so that the progress of his/ their work is not held up for the
want of the same. No claim of damage or refund will be entertained on account of such break down.

Tendered rates to cover overheads and profit: The rates quoted shall also cover the cost of necessary protection
including labour, materials and equipment to ensure safety and protection against risk or accident, compensation for
injury to life and damage to property if any, caused by the contractor’s operations connected with this work. The
rates shall be firm and shall not be subject to change due to variations during the entire period of execution of the
work in cost of materials, labour and conditions, or any other conditions. No separate claim on this account will be
entertained by the Department.

Unless otherwise stated in schedule of quantities, rates for item quoted by the tenderer should be for the
complete work including supply and fixing with all materials and should be for all heights and depths, lifts and leads,
lengths and widths involved in the work.

The contractor when called for by the Department should furnish detailed rate analysis in support of the rates
quoted by him against each item of the tender. The Department reserves the right to utilize the analysis thus supplied
in settling the rate of any deviations or claims arising in this contract.
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7. Claims against the contractor: Whenever any claim against the contractor for the payment of a sum or money
arises out of or under the contract, Department shall be entitled to recover such sum by appropriating in part or
whole, the security deposit of the contractor and to sell any Government promissory notes etc. forming the whole or
part of such security. In the event of the security deposit having been taken from the contractor, the balance or the
total sum recoverable, as the case may be, shall be deducted from any sum then due or which at any time thereafter
may become due from the contractor, under this or any other contract with the Department. Should this sum be not
sufficient to cover the full amount recoverable, the contractor shall pay the Department, on demand the balance
remaining due.

Department shall have the right to cause an audit and technical examination of the work and the final bill of the
contractor including all supporting vouchers, abstracts etc. to be made after payment of the final bill and if as a result
of the due audit and technical examination any sum is found to have been over paid in respect of any work done by
the contractor under the contract or any work claimed by him to have been done under the contract and found not
have been executed, the contractor shall be liable to refund the amount of the over payment and it shall be lawful for
the Department to recover the same from him in the manner prescribed above or in any other manner legally
permissible and if it is found that the contractor was paid less than what was due to him under the contract in respect
of any work executed by him under it, amount of such under payment shall be duly paid by the Department to the
contractor.

8. Mode of measurements: Measurements for all hidden items once taken jointly and so accepted by the tenderer in
the bills, in writing shall be final and binding. No re-recording of measurements for hidden items of work will be
permitted. The contractor shall provide at his own cost suitable weighing and measuring arrangements at site for
checking the weight / dimensions as may be necessary for execution of the work.

All measuring tapes (of steel), scaffolding and ladders which may be required for taking measurements shall be
supplied by the contractor. If the contractor fails to accompany the Engineer-in-Charge or his duly authorised person
to take measurements, then he shall be bound by the measurements, recorded by the Engineer-in-Charge or his
representative.

9. Proper drawings and instructions: The Engineer-in-Charge shall have full powers and authority to supply to the
contractor from time to time during progress of the work such further drawings and instructions as shall be necessary
for the purpose of proper and adequate execution and maintenance of the work and the contractor shall carry out the
work and be bound by the same.

10.Employment of staff for Electrical works:

a. Employment of licensed Electrician: In case if the electrician would be required for carrying out any sort of work
related in connection with the scope of work in ‘Annexure-A’ or ‘Annexure-B’ should be carried out through a valid
‘Wireman’ licensed holder electrician only.

11.Urgent repairs: If by reason of any accident or failure or other event occurring to or in connection with the work or
any part thereof either during the period of maintenance, any remedial or other work or repair shall in the opinion of
the Engineer-in-Charge be urgently necessary for security and the contractor is unable or unwilling, at once, to do
such work or repair, the Engineer-in-Charge may be his own or other workmen do such work or repair as he may
consider necessary. If the work or repair so done which in the opinion of the Engineer-in-Charge, the contractor was
liable to do at his own expenses under the contract and all cost and charges properly incurred by the Engineer-in-
Charge in so doing shall on demand be paid by the contractor or may be deducted from any sum due or which may
become due to the contractor provided always that the Engineer-in-Charge shall soon after the occurrence of any
such emergency as may be reasonable, practicable, notify the contractor thereof in writing.

12.Pandemic Situation: If a Lock down or anything as such announced by Government of India/State Government due
to pandemic condition like Covid 19 or any other and the work remain suspended, nothing extra shall be paid to
contractor for any losses in this regard.

13.Medical Fitness of staff/ labour: Staff/ Labour to be engaged in work should have medical fitness certificate if
required by the department. The contractor will also follow the guideline issued by Govt. of India/State Government
during any pandemic and will follow the safety norms and be responsible for the safety of labours to be engaged in
the work. No claim for any causality in this regard will be entertained.

14.Security regulations: The contractors have to follow strictly the regulations of the Department at the work site
regarding entry of personnel, material etc. and any other regulation that might be enforced from time to time. All
materials and articles brought by the contractor to the work site shall have to be declared at the security gate.
Similarly, no materials shall be taken out from the Departmental premises without proper gate pass, which will be
issued by the Engineer-in-Charge to the contractor on written request. It is to be noted that loading of contractor’s

materials in vehicles and trucks shall be done in the presence of Departmental personnel.
For working on Sundays, Holidays and late hours, even though permission will be accorded by the Engineer-
in-Charge, the contractor will have to make application to the Security Department also and keep them informed
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well in advance. The contractor, his agents, representatives, workmen etc. and his materials, carts, trucks or other
means of transport etc. will be allowed to enter through and leave from such point of entry/exit at such times, the
authorities in-charge of the area, at their sole discretion, may permit. The contractor, his agents and representatives
are required to be in possession of the individual identity / muster cards or passes. The muster cards or passes are
examined by the security staff at the time entry / exit inside the departmental area.

The contractor, his agents, representatives, workmen shall strictly observe the orders pertaining to prevailing
fire precautions. In addition to the above, other security regulations as may be imposed by the Security authorities /
Engineer-in- Charge shall be complied with / observed by the contractor and his workmen, in addition to the above.
Any breach of above security regulations and rules in force from time to time will be viewed seriously. No claim
whatsoever will be entertained by the Department on account of the observation of the Security regulations.

Once the contract staff/ workers enters on site in morning at 9:00 am will not be allowed to leave the
campus before 5:30 pm for any kind of material purchase or any such related works. In case of emergencies
and only after prior intimation and approval of EIC the worker/ staff will be allowed to leave.

15. The contractor shall arrange to provide the service on Saturday, Sunday and other holidays in case of Emergency as
required by Engineer in charge, failing which penal recovery shall be made, decision of Engineer in charge in this
regard will be final and binding to the contractor.

16.All breakdown calls (complaints received during normal working hours) should be attended to, at the shortest
possible time. TIME IS THE ESSENCE OF THE CONTRACT.

17.The contractor shall provide a valid ID card to the workers issued by the contractor and signed by the HBCSE
representative, showing name of the contractor with address and telephone number on ID card as approved by the
Engineer in charge. All the workers must wear the same while on duty.

18. Selection of Technician — The Technician allotted by the bidder to work on site should have min 2 years of
experience of working on sites for Maintenance & Installation of all types of AC units and its spare parts. The
Technician will be supervised by the departmental personal for at least 10 days and will be reviewed for his
performance by EIC and will be continued serving if found satisfactory. In case if the Technician has been
observed to be incapable of serving or less experienced at any point of contract period, will be rejected and it
will be the responsibility of the vendor to replace the same with efficient Technician as directed by EIC.

) Applicable penalty for Default- The penalty amount per complaint will be as follow:
I1)  Minor Faults viz. replacement of running capacitors, relays etc. not rectified within 24 hour @ Rs 500/- per day.

I11) Major faults viz. leakage testing/ repairing / replacement of copper coils, motors, gas filling etc. not rectified within
4 days @ Rs. 1000/- per day.

IV) The repairing/ replacement of compressor, if not done within 5 days @ Rs. 2000/- per day.

V) The spare materials / spare parts of units used for replacement of old/ damaged parts must be of standard approved
make (Genuine spare parts) only by the EIC. The material brought on site as a spare for replacement should be
used post approval of EIC/ Supervisor only. If any material used and found to be of inferior quality at any point of
contract period or of non-approved, make & model should be replaced with the new approved spare by the
contractor at its own cost. Otherwise the same will be replaced by HBCSE and the cost for the same will be
deducted as a penalty from bills.

VI) Any delay beyond 04 days in rectifying all minor/major faults at Sr. No. I, Il except repairing of compressor, the
equipment will be repaired from the market by HBCSE and the actual cost of the same shall be recovered from the
payable amount of AMC in addition to the misc. expenses to be incurred while repairing & penalties as mentioned
inl, Il

VII) Any delay beyond 05 days in rectifying the faults at Sr. No. Il (repairing/ replacement of compressor), the
equipment will be repaired from the market by HBCSE and the actual cost of the same shall be recovered from the
payable amount of AMC in addition to the misc. expenses to be incurred while repairing & penalties as mentioned
in 1.

VIII) In extreme cases, the action of forfeiture of security money/pending bill/blacklisting of the firm can be resorted at
the discretion of the competent authority in case of failure by the contractor to rectify the complaints within the
specified time.

IX) Itisnot at all advisable to bypass the connections to PCB & contactor for safe working of AC units. If at any point
of contract period the AMC worker have found to have done so, the vendor will be penalized for Rs. 500/- for first
instance, Rs. 1,000/- for second instance further if found again doing so, the contract may stand cancelled without
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any intimation thereof.

X) Any damage to the building or the any part of the equipment which might result during the operation shall be
repaired by the contractor.

X1) In case any employee found absent from his duty following recovery shall be made from the contractor’s bill-
a) Mechanic @ Rs. 500/- per day
b) Assistant /Helper @ Rs. 300/- per day
The contractor shall provide reliever for the regular employee on leave / is sick.

XI1I) Any damage resulting to the system on account of the negligence or malpractice shall be made good by the
contractor. Nothing extra will be paid for such work.

XII) The contractor is sole responsible for the safety of his workers working on site at any heights. The contactor should
make arrangements for the safety of the workers and take all measures to make accident free work. Proper safety
accessories such as safety belts, helmets of standard make and IS marked should be provided to the workers while
working at heights and at stringent locations. Safety talks should be conducted by the contractor or his
representative at least once in a month

XIV) Penal recovery shall be made@ Rs.500/- per day, if water taps/ bib cocks, flushes etc. are left open in campus
premises or rooms. In case of any further material loss due to this negligence in other flats, same will have to be
borne by contractor.

XV) Penal recovery shall be made for delay in completion of work after 10 days. Penal recovery @ Rs. 100/day, beyond
10 days of time period, decision of Engineer-in-Charge shall be final.

XVI) The contractor shall arrange to render efficient service as outlined in this specification. However, in case the
contractor fails to maintain the service to the satisfaction of the Engineer- in — charge of the department and any
expenditure incurred therein for alternative arrangements by the Engineer-in-charge shall be recovered from the
contractor.

XVII) At the time of acceptance of the tender, the contractor shall furnish the details of staff members along with contact
details to HBCSE who will look after maintenance work of AC’s.

19.The contractor or his representative should not remove, disturb, and dislocate the existing equipment and its parts
from its positions until and unless it is authorized by the Engineer—in — Charge. The entire installation should be
intact at any time of inspection as was handed over to him at the time of initial taking over of its maintenance and
operation. Care shall also be taken not to damage installation by improper handling.

20.The material requires replacement shall be of same quality/manufacturer and specifications.

21.The replacement of compressors, which are under warranty/guarantee will be replaced by the AMC provider.
HBCSE will provide only invoices and other expenses will be borne by the AMC provider.

22.All the technicians and helpers posted on duty shall sign the attendance prescribed for the purpose. Any
absence/default in this regard would involve proportionate deduction of AMC charges payable to the service
provider. Repeated absence/default in this regard shall lead to termination of contract.

23.All break-down calls shall be attended to immediately and on the same day. Breakdown calls that could not be
attended to on the same day for exceptional reasons shall be attended to on the next day without fail.

24.Transportation of Air-Conditioner Units from the office buildings to the service provider’s workshop, from one
building to another and from the service provider’s workshop to the office buildings, will be at the cost of the service
provider.

25.To take the AC related materials out of the campus for repair/ replacement it is the responsibility of the contractor
to take prior approval and request for a valid GATE PASS for the parts of machine or any such material.

26.The Service Provider is responsible for the payment of Minimum Wages (under Central Act) to the personnel
deployed by it. The Service Provider is also responsible for compliance of the provisions of all the statutes applicable
in its case.

27.Cancellation of Contract - In cases of poor workmanship and non-compliance of tender/agreement or services
provided by the contractor are not found to be satisfactory, the contract shall be terminated by the department by
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giving 15 days’ notice even before the expiry of contract period and shall be forfeited the security deposit without
assigning any reason what so ever. No further justifications in this regard will be entertained by HBCSE. The decision
of Engineer-In-Charge on behalf of Centre Director HBCSE will be final and binding to the contractor.

28.No waste material shall be left over during the repair works under each item on any day.

29.Police Verification Certificate of all workers shall be obtained by Contractor.

30.HBCSE will not provide any space at site for worker hutments.

31.Contractor s workman should follow the COVID-19 related all the protocol declared by Ministry of Health/ State
Government and Local Municipal corporation from time to time.
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ANNEXURE |

APPLICATION FORM
(On Company’s Letterhead)

Date:
To,
The Centre Director,
Homi Bhabha Centre for Science Education, TIFR, V. N. Purav Road Mankhurd, Mumbai — 400088.

Sir,

1. Being duly authorized to represent and act on behalf Of ...
(hereinafter referred to as “the Applicant”) and having reviewed and fully understood all the pre-qualification
information provided, the undersigned hereby applies to be pre-qualified by yourselves as a tenderer for award of
work(s) for ‘Annual Maintenance Contract (Comprehensive) for Window, Split, Ducted Split & Cassette
ACs at HBCSE-TIFR for the year 2023-24’ as per specification attached.

2. Attached to this letter are copies or original documents defining:

() the applicant’s legal status

(b) the principal place of business

(c) the place of incorporation (for applicants who are corporations) or the place of registration and thenationality of

the owners (for applicants who are partnerships or individually owned firms)
(d) Annexure no. 11 to IX

3. Your department and its authorized representatives are hereby authorized to conduct any inquiries or
investigations to verify the statements, documents and information submitted in connection with this application, and to
seek clarification from our bankers and clients regarding any financial and technical aspects. This letter of application
will also serve as authorization to any individual or authorized representative or any institution referred to in the
supporting information, to provide such information deemed necessary and requested by you to verify statements and
information provided in this application, or with regard to the resources, experience, and competence of the Applicant.

4. Your department and its authorized representatives may contact the following persons for further information on
general, personnel, technical and financial enquiries.

Details Contact 1 Contact 2
Name
Contact No.
E-mail

5. This application is made with the full understanding that:

(@) Bids submitted by applicants will be subject to verification of all information submitted at the timeof bidding

(b) 1 have checked all terms & Conditions and all the clauses included in this contract document, | accept to abide and
follow to conditions. | also understand that failing to satisfy the above the contract may lead to the cancellation of
this contract and forfeiture of the Performance Guarantee with Security Deposit.

(c) Your department reserves the right to:

i. Amend the scope and value of the contract / bid under this project; in such event, bids will only be called from
pre-qualified bidders who meet the revised requirements; and

ii. Reject or accept any application, cancel the pre-qualification process, and reject all applications without assigning
reasons or incurring any liability thereof; and

(d) Your department shall not be liable for any such actions and shall be under no obligation to inform the applicant.

6. The undersigned declares that statements made and the information provided in the duly completedapplication are
true and correct in every detail.

Signed and sealed, Name ...............c.ooiiiiiiiiiii

Forand on behalf of ...,
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ANNEXURE - 11

CONTRACTOR DETAILS
(If any details are not relevant the bidder can write N.A. in front)

Sr.No

Description Details

Name of tendering company/ firm

Name of directors

Full particulars of office

Address

Telephone no.

E-mail address

Bank details

> HOlw

Bank name & address:

Account type:

Account no:

IFSC code:

Email address:

Registration details :

PAN NO. (attach copy of proof)

W > 9Ymol0Olm

GST REGISTRATION NO.(attach copy of proof)

(@)

E.P.F. REGISTRATION NO.(attach copy of proof)

E.S.I. REGISTRATION NO. — Mandatory (attach
copy of proof)

The Bidder should have the Registered /Branch Office
inMumbai/ Navi Mumbai/ Thane/ other nearby areas.
(attach copy of proof)

The Bidder should be a company registered under the
Companies Act,2013 (attach copy of proof)

Bidder should provide copy of the License under
Contract Labour (Regulation and Abolition) Act.
(attach copy of proof)

The Bidder should possess valid 1SO - 9001
certification. Copy of certificate has to be attached
with the Technical Bid. (attach copy of proof)

Signature and seal of Authorized Signatory of bidder
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ANNEXURE - 111
FINANCIAL CAPABILITIES

Financial Year

Annual Turn Over in Indian Rupees (or equivalent to IndianRupees) as
per Audited Balance Sheet

2020-2021 Rs.
2021-2022 Rs.
2022-2023 Rs.

NOTE: The above data is to be supported by audited balance sheets and to be submitted with tender documents.

(Attach copies of audited balance sheets duly certified by the chartered accountant for all three years. Audited Balance
sheet should mention the membership number of chartered accountant issued by ICAI along with full address.)

Signature and seal of the Authorized Signatoryof the bidder
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ANNEXURE -1V

EXPERIENCE OF COMPLETION OF PROJECTS OF SIMILAR NATURE & COMPLEXITY

(During last Five years ending last day of month previous to the one in which applications are invited)

SI.

No.

Name of
work /
project

and
location

Owner or
sponsoring
organization

Cost of Date of

Work | commencement
in as

Lakhs per contract

Date of
completion

Name and
address/
telephone
number of
officer to
whom
reference
may be made

Remarks

NOTE: Please attach supporting documents (completion certificates along with order copies) for the above
information.

Signature and seal of the Authorized Signatory of the bidder
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ANNEXURE -V

LITIGATION DETAILS (COURT CASES/ARBITRATION)

Year

Name of
the work

Name of the
Client, with
Address

Title of the court
Case/Arbitration

Detail of the
Court/ Arbitrator

Status
Pending/
Decided

Disputed Amount
(Current Value, the
equivalent) in case
of
Court

Cases/arbitration

Actual Awarded
Amount (Rs) in
decided Court

Cases/arbitration

Signature and seal of Authorized Signatory of bidder
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ANNEXURE - VI

LIST OF WORKS IN HAND

Name of work Name & address of the Value ofthe Completion | Position of the | Remarks
establishment under whom | work in Lakhs | time as per the works in
the work is being executed contract progress
1 2 3 4 5 6

Signature and seal of Authorized Signatory of bidder
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ANNEXURE -VII

CERTIFICATE FOR SITE INSPECTION
(To be submitted on Company’s Letter Head)

Certified that We. .. ... e, (Name of bidder) from
Y T (name of Bidder firm) have visited the
site on dated ................ and assessed the nature and amount of work involved before submitting our offer. We will

be able to complete the works within the stipulated time and also certified that we will be able to supply the
material/executing the work as per specification to suit the site conditions.

Signature of bidder with Seal &Date
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ANNEXURE-VIII

FORM OF AGREEMENT
(To be submitted after issue of WO on Rs.100 Stamp paper)

This Agreement is made on the day of 2022 between Tata
Institute Of Fundamental Research (HBCSE-TIFR), Mumbai for the entering into work(s) for ¢‘Annual Maintenance
Contract (Comprehensive) for Window, Split, Ducted Split, Cassette ACs for the year 2023-24 at Homi Bhabha
Centre for Science Education (HBCSE), V. N. Purav Marg, Mankhurd, Mumbai - 400088, Maharashtra, India’
as per the document (hereinafter called "The Employer") who enters into this Agreement of the one part and
M/s (herein after called "The Contractor") of the other part..

Whereas the Employer is desirous that certain works should be executed by the Contractor, viz.
("the Works") and has accepted a Bid by
the Contractor for the execution and completionof the works and the remedying of any defects therein.

Now this Agreement witnessed as follows:

1. Inthis Agreement words and expressions shall have the same meanings as are respectively assigned tothem in
the Conditions of Contract hereinafter referred to.

2. The following documents shall be deemed to form and be read and construed as part of this Agreement,viz:

(@) The Letter of Award;

(b) The said Bid;

(c) The General and Special Conditions of Contract;

(d) Prequalification document

(e) Instructions to Bidders and Specific Conditions of Contract;

(f) The Specification;

(9) Scope of Work

(h) The Price Bid

(i) Annexures

(i) Any other relevant documents referred to in this Agreement or in the aforementioned documents

3. In consideration of the payments to be made by the Employer to the Contractor as hereinafter mentioned, the
Contractor hereby covenants with the Employer to execute and complete the Works and remedy any defects therein
in conformity in all respects with the provisions of this work.

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and completion of the
Works and the remedying of defects therein the Contract Price or only such other sums as may become payable
under the provisions of the Contract at the times and in the manner prescribed by the Contract.

In Witness whereof the parties hereto have caused this Agreement to be executed the day and yearfirst before written.
Signed, Sealed, and Delivered by the Said.

Binding Signature for and on behalf of HBCSE-TIFR-Mumbai

Binding Signature of Contractor

In the presence of
Witness (1):

(Name & Signature)
Witness (2):
(Name & Signature)
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ANNEXURE -IX

PROFORMA FOR PERFORMANCE BANK GURANTEE
(On a stamp paper of appropriate value from any Nationalized Bank or Scheduled Bank)
(To be submitted after issue of WO)

1. In consideration of the TATA INSTITUTE OF FUNDAMENTAL RESEARCH (hereinafter called “The HBCSE-
TIFR”) having agreed under the terms and conditions of Work Order NO. .........ccooiiiiiiiiiiiiieee,

Dated............ made between HBCSE-TIFR and M/s
.......................................................................................................... (hereinafter  called “ the said Contractor{s}”) for the work

(hereinafter called “the said Work Order”) having agreed to production of an irrevocable bank Guarantee for

RS.oviviiiiiin, (RUPES ..ttt ettt et e e e e e e e e only), as a
security / guarantee from the contractor(s) for complianceof his obligations in accordance with the terms and conditions in the
said Work Order, We.........o.vviuiiiiiieece e (Indicate the name ofthe Bank) (hereinafter referred to
as “the Bank”)hereby undertake to pay to the HBCSE-TIFRan amount not exceeding Rs..........................
(R L= PP only) on demand by the HBCSE-
TIFR.

2. Weoooooooo A e (indicate the name of Bank) do hereby undertake to

pay the amounts due and payable under this guarantee without any demur, merely on a demand from the HBCSE-TIFR stating
that the amount claimed is required to meet the recoveries due or likely to be due from the said Contractor(s). Any such
demand made on the bank shall be conclusive as regards the amount due and payable by the Bank under this guarantee.
However, our liability under this guarantee shall be restricted to an amount not exceeding
Rs........ 008 . (RUPBES ..ttt e e only).

3. We, the said bank, further undertake to pay to the HBCSE-TIFR any money so demanded notwithstanding any dispute or
disputes raised by the Contractor(s) in any suit or proceeding pending before any Court or Tribunal relating thereto, our
liability under this present being absolute and unequivocal. The payment somade by us under this bond shall be a valid
discharge of our liability for payment thereunder and the Contractor(s)shall have no claim against us for making such payment.

4 WeN............ 500 WA . s ... B W (indicate the name of Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that would be taken for the performance of
the said Work Order and that itshall continue to be enforceable till all the dues of the HBCSE-TIFR under or by virtue of the
Work order have been fully paid and its claims satisfied or discharged or Purchase Officer on behalf of the HBCSE-TIFR
certifies that the terms and conditions of the said Work Order have been fully and properly carried out by the said Contractor(s)
and accordingly discharges this guarantee.

5. Wels.......... 00 . J IS WSS . (indicate the name of Bank) further agree with the
HBCSE-TIFR that the HBCSE-TIFR shall have the fullest liberty without our consent and without affecting in any manner
our obligations hereunder to vary any of the terms and conditions of the said Work Order or to extend time of performance
by the said Contractor(s) from time to time or to postpone for any time or from time to time any of the powers exercisable by
the HBCSE-TIFR against the said Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said
Work Order and we shall not be relieved from our liability by reason of any such variation, or extension being granted to the
said Contractor(s) or for any forbearance, act of omission on the part of the HBCSE-TIFR or any indulgence by the HBCSE-
TIFR to the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to sureties would, but
for this provision, have effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the Contractor(s).

T W, i I ... (indicate the name of Bank) lastly undertake not
to revoke this guarantee except with theprevious consent of the HBCSE-TIFR in writing.

8. This guarantee shall be valid up t0.........ccvvvviiiniiien, , unless extended on demand by HBCSE-TIFR. Notwithstanding
anything mentioned above, our liability against this guarantee is restricted to Rs. ....................... (Rupees
.................................................................................................................. only) and unless a claim in
writing is lodged with us within six months of the date of expiry or the extended date of expiry of this guarantee, all our
liability under this guarantee shall stand discharged.

Signed and sealed
Dated the ... ....... day of oo eii 2022 fOF it et e et e e e .. (indlicate the name of Bank)
* * (Note: The Letter of Intent shall form part of the Agreement
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Annexure - A

SCOPE OF AMC WORK

The scope and nature of services to be provided by the contractor shall include scheduled preventive
maintenance services which cover periodic and break down servicing, along with replacement of defective
spare parts, including compressor and other consumables, if required during the contract period.

The rate quoted for services shall include the charges for deputing manpower i.e. One Technician and One
helper/ Assistant (as per clause No.18 of Special Conditions of Contract) on all working days (Monday to
Saturday) from 9.00 AM to 5:30 P.M and routine maintenance service which shall include at least the following
services:

. AMC shall include supply of all material spares, replacement /repairs of compressor from OEM’s, gas charging,
air filter, electrical parts, servicing, overhauling, greasing, starting relay, overload protector, wiring repairs,
motor rewinding with bush and shaft, tapes including handling charges, blower motor/outdoor fan motor, digital
scanner, piping, insulation and spares of outdoor/indoor units replacement etc., complete in all respects, for
ensuring the desired levels of cooling.

. AMC shall also include deployment of full time mechanic & helper & any additional team of workers during
the summer season (1st March to 30th June) or when the list of complaint has piled up (as per directions of
EIC) during working hours (9:00am to 5:30pm) on six days a week (Monday to Saturday) including holidays
at no extra charges. They will report to officer in charge/ Supervisor of Technical Service division for daily
attendance and will take necessary instruction.

. There should not be loose cables, Cable joint, hanging boards, naked live cables etc. Proper earthing is must
wherever it is required.

. It shall be responsibility of the contractor to take over & hand over the all AMC awarded AC units to HBCSE
in working condition at the beginning and expiry of the Contract period.

. This Annual Maintenance Contract shall be a contract for different types/make/capacities of air-conditioners.

. The air conditioners that are not serviceable by the agency / beyond economical repair due to obsolescence of
technology or non-availability of parts / components / assemblies will be withdrawn from the maintenance
contract. The decision of engineer in charge regarding non-availability and obsolescence of technology will be
final. Withdrawal of such air conditioners shall be communicated to the agency and equivalent
maintenance charges shall be deducted from the amount due to the agency. Preventive maintenance service
would be carried out by the service provider regularly to keep the equipment running in a trouble free condition
during the period of contract. Wash the filter of all the ACs every month.

. The history sheet of servicing/breakdown repairing of each and every unit shall be maintained. No any charges
for the same will be paid separately. The copy of report shall be submitted along with the bill subsequent to the
servicing activity. The cleaning/ minor repair of stabilizers shall be covered under the AMC contract.

. In case an AC is to be taken to the Service Station/Workshop for repairs etc. with the permission of the engineer
in charge, the contractor will provide standby AC. HBCSE will not pay any charges for standby AC and will
not be responsible for any damage occurred in the standby AC.

. Details of all minor/major, routine/preventive repair/maintenance job undertaken shall be entered into
the service sheet.

TIME SCHEDULE OF WORK
. Work to be carried out monthly: The servicing and maintenance shall be carried out without disturbing the normal

functioning of the office, he filters shall be cleaned on weekly basis and record thereof shall be maintained.
Note: - Repairing is to be done immediately if on inspection any defect is found.
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b. Quarterly Preventive Maintenance shall include the following process:
1. Checking motor bushings
2. Ground connections
3. Checking connections at the main plug
4. Cleaning the equipment
5. Checking & tightening of nuts and bolts
6. Checking Cooling efficiency
7. Overhauling of AC with Chemical washing process
8. Servicing of Condensers and Evaporator coils using blower and brushes.
9. Repairing and brazing over leakage area on cooling coil and condenser coil (as directed by EIC)
10. Leakage testing of copper pipes & its flushing with Nitrogen (whenever asked by EIC)
11. Wet cleaning of air filters from time to time
12. Wet Cleaning of front grills from time to time
13. Oiling and greasing of fan motors as and whenever required.
14. Cleaning, servicing including alignment of fan blade and blowers.
15. Checking of all the sheet metal parts and supporting MS stand for any rusting or damage and taking remedial
action like painting as and when required (minimum once in a year).
16. Checking of all electrical contacts and cleaning them of any carbon deposits.
17. Checking of grill temperature (10° C to 12° C) and current, and recording in the service cards.
18. Changing refrigerant whenever necessary.
19. Replacement of strainer filter, capacitor, swing motor & drier.
20. Servicing and repair/ replacement of motorized damper & its control.
21. Repair/ replacement of contactor relay.
22. Repairing of swing (louvers) Patti/s.
23. Repair/ replacement of NO NC contactor.
24. Repairing/ replacement of suction and discharge service valve.
25. Repairing/ replacement of Expansion valve, Drain pump & Capillary tube.
26. Repairing/ replacement of compressor when it is burnt off, or whenever it is drawing more current.
27. Repairing/ replacement of fan motor and its blade, when it gets damaged.
28. Repairing/ Replacement of old damaged PCB circuit.
29. All other jobs not specifically indicated but are necessary for smooth and economical functioning of the A.C.
units.
30. Repairing of Remote controls under the observation of EIC.

However, the air filter of the Air-Conditioning Units shall be cleaned every month of the quarter.

c. Break-down service (BDS): Breakdown calls shall be attended to immediately and a record of such service, duly
acknowledged by the person in charge of the location of the air-conditioner, shall be maintained. Breakdown service
will include replacement of genuine spares & Compressor and Gas filling at the cost of the service provider.

d. Annual maintenance services (throughout the year) The scope of work shall include all checks and tests as
detailed under routine maintenance services. In addition, annual maintenance services shall also include:
a) Cleaning the condenser and evaporator coils with suitable chemical solution and flushing with high-pressure jet
of water (as per instructions of EIC).
c) The ACs installed are of Carrier, Hitachi, Daiken, Toshiba, Haier, Onida, Midea, Voltas, LG, Blue Star & other
Brands. In off season i.e. during the lien period of winter the contractor shall attend all the Air conditioner units for
major attentions and keep the equipment & spare parts ready for use for the next summer.
e) Checking operation of controls of the air- conditioners such as thermostat, relays, remote control etc.
) Checking air flow through the supply air grill, return air grill, condenser.
g) Checking operation of the drive motors and fans
h) Checking air temperature at supply air grill, return air grill, Inlet air condenser, outlet air from condenser for
reviewing its efficiency.
i) Checking Firmness of supporting arrangement for the compressor, blower motor, air conditioners casing and fixing
of air-conditioners etc. If required necessary supporting arrangements should be provide as directed by EIC.
j) Anti-rusting Painting of the MS portion prone to rusting
k) Replacement of any component of air conditioners found defective after the above checks and tests.

» Following work is included in the Annual Maintenance Contract of air-conditioners:

Besides periodic servicing of the ACs, contract shall include attending the breakdown calls, providing and
fixing of any components of the machine (free of cost) viz. starting capacitor, running capacitor, thermostat,
over load relay, selector switch, indicator, nuts, bolts, screws, motor capacitor, rewinding/repair of motor,
repair/replacement of blower motor, brazing of condenser and cooling coils if leaking, part wiring or complete
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wiring of AC (internally), supplying and charging of refrigerant gas, providing and replacement of compressor
with new one or manufacturer repaired compressor (no cut weld/locally repaired compressor will be accepted
as replacement), repairing of the insulation/pipes of split ACs, tightening of loose contact connectors etc. to

ensure that ACs function in proper way.

The following Shall NOT be a part of this Annexure — A (AC AMC): -

1. All plastic components, Bottom Tray, Cabinet cover and shifting charges of Window/ Split/ Ductable/ Cassette

ACs.

2. Replacement of sheet metal part, front panel / grill, outer wrapper / casing.
3. Replacement of cooling and condenser coil.

4. Heating systems is not included.
5. Voltage stabilizers are not included.

Schedule of Quantities for AC Comprehensive Maintenance Work for Year 2023-24
(To be submitted on Company’s Letterhead)

ﬁl';'_ Particulars Capacity | Qty.in Nos. Rate Amount

1 | Split ACs 1.0 Ton 02 Nos.
2 | Window ACs 1.5 Ton 13 Nos.
3 | Multi Split ACs 3.0 Ton 03 Nos.
4 | Split ACs 1.5Ton 63 Nos.
5 | Split ACs (Inverter type) 1.5Ton 1 Nos.
6 | Split ACs (Inverter type) 2.0 Ton 0 Nos.
7 | Split ACs 2.0 Ton 143 Nos.
8 | Cassette ACs 2.0 Ton 4 Nos.
9 | Cassette ACs 4.0 Ton 0 Nos.
10 | Wired Concealed Split ACs 2.0 Ton 8 Nos.
11 | Cassette ACs 4.0 Ton 02 Nos.
Total 239

GST 18%

Grand Total

Total Tonnage (Approx.) = 445 Tr.

The above quantity of AC units is on tentative basis and it may vary +/-10% at the time of issuing a WO.

Amount (in Words) — Rupees

only.

Annexure - B
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Bills of Quantities

Sl
No

Description of Items Unit Rate (Rs.)

Standard Installation with Gas Top up Per Unit
Fixing, installation, testing and commissioning of up to 2.00TR Hi-wall
mounted Split Air Conditioning systems (indoor and outdoor) at proper position
and height as per manufacturer's specifications, including refrigerant gas top up
if required. All as per instructions and directions of Engineer-1n-Charge.

NOTE: The stand for outdoor unit will be paid separately.

Refrigerant Copper piping Per Meter
Supplying, installing, fixing & testing of hard 100% copper refrigerant piping
for the Split AC up to 2.00 Tr. between indoor and outdoor for gas (suction and
liquid). complete with bends if any, using proper tools without any brazing
between indoor to outdoor unit connection and as per AC unit manufacturer
specifications. All the copper piping should be covered with the insulation of
9mm thick Nitrile rubber casing and white monsoon taping. The piping system
should be supported at every 1.75 M. distance with non-rust GI clamp or as
per site conditions. Including all material, wastage, labour, tools, etc. All as per
instructions and directions of Engineer-In-Charge.

Approved Copper piping make: Mandev/ Mexflow/ Total line/ approved
equivalent.

Approved Nitrile rubber Insulation make: Acoflex/ Armaflex/ K-
Flex/Superlone. approved equivalent.

Core Cutting Per No.
Providing & making core cutting up 4 inches dia on RCC/ Masonry surfaces
using Core cutting machine, including filling of holes with white cement after
pipe laying through holes, labour, tools and accessories necessary, at all heights
including scaffolding wherever required. Complete. All as per instructions and
directions of Engineer-In-Charge.

Drain Pipe Per Meter
Supply, Fixing & Installation of Drain water pipe line of 25/32mm- dia.
CPVC/UPVC of approved make with all necessary fittings accessories,
Coupler, Elbows, Tees, wall Sleeves, S. S. Clamps, etc. Including material,
wastage, tools, Insulation with Super lone/Nitrile rubber 9mm. thick to the drain
etc. Complete. All as per instructions & directions of Engineer-In-Charge.

Approved Pipe Make: Supreme/ Ashirvad/ Astral/prince approved equivalent

Control Cabling (ICC) Per Meter
Supply, Fixing and Installation of 4 Core 2.5 Sg.mm ISl standard Copper
connection cable of approved make to communicate from Outdoor Condensing
unit to Indoor Control Panel copper connection cable of approved make, proper
terminations on both sides using approved standard lugs. Cables should be
carried through PVVC conduits, no joint should be in the cables, flexible conduits
as per suitable conditions on site. Complete. All as per instructions & directions
of Engineer-In-Charge.

Approved Make: Polycab/Havells/or approved equivalent.

Power Cabling (MCB to AC Units) Per Meter
Supply, Fixing and Installation of 3 Core 2.5 Sq.mm. copper connection cable
of approved make for power supply from Indoor switch to outdoor unit with
proper terminations on both sides using approved standard lugs. Cables should
be carried through PVC conduits, no joint should be in the cables, flexible
conduits as per suitable conditions on site. Complete. All as per instructions &
directions of Engineer-In-Charge.

Make: Polycab/Havells/or approved equivalent.

L Bracket Jumbo Stand Per Unit
Supply, Installation and fixing of the Heavy Duty Jumbo L bracket stand.
Powder Coated (iron)
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9. Removal of AC Unit Per Unit
Removal of Old Existing Split AC IDU & ODU with stand Fasteners & Copper
pipe, drain pipe, electric wires & other necessary and keeping the same at
approved location within 500m lead approved by the EIC and carting away all
the debris out of the Campus and its disposal at nearest Municipal damping
ground. All Complete as per EIC.
10. | MS Stand Per Kg.
Supply, Installation and fixing of the Heavy duty MS stand L-angle for
outdoor unit duly paintedwith one coat of epoxy primer and two coats of epoxy
paint of approved colour, welding, fabrication, finishing should be doneas per
site requirement/ design, including all labour, transport, etc. Complete. All as
per instructions & directions of Engineer- In-Charge.
Approved MS Make: TATA/ JSW/ Jindal/ approved equivalent.
11. | Replacement of existing damaged indoor unit (IDU) including its removal,
shifting, transportation, and its replacement with NEW unit of same
specifications and its fixing & installation with all connections with required
spares, tools, equipments, accessories etc. complete as per the instructions and
directions of Engineer-In-Charge.
NOTE: The model of unit must be same or approved equivalent as per
satisfaction of Engineer-In-Charge.
a For Split Unit 1.5 Tr. Per Unit
b. For Split Unit 2.00 Tr. Per Unit
12. | Replacement of existing damaged Copper Condenser Coil and fins including
its removal, shifting, transportation, and its replacement with NEW condenser
coil and fins of same specifications and its fixing & installation with all
connections with required spares, tools, equipments, accessories etc. complete
as per the instructions and directions of Engineer-In-Charge.
NOTE: The Copper Coil should be made as per satisfaction of Engineer-In-
Charge.
a. For Split Unit 1.5 Tr. Per Unit
b. For Split Unit 2.00 Tr. Per Unit
13. | Replacement of existing damaged Outdoor unit (ODU) of same model with
same capacity, including its removal, shifting, transportation and fixing &
installation of new unit with all connections with required spares, tools,
equipments, accessories.etc. complete as per the instructions and directions of
Engineer-In-Charge.
a. Split Unit 1.00 Tr./1.5 Tr. Per Unit
b. Split Unit 2.00 Tr. Per Unit
14. | Leakage testing for existing Split AC up to 2.00 Tr. by the air pressure, brazing, | Per Unit
Vacuuming including labour, tools, materials etc. complete as directed by
Engineer-In-Charge.
15. | Full Gas Charging (F-22 Gas) in existing Split AC up to 2.00 Tr. including | Per Unit
labour, transportation, tools, materials etc. Complete.
NOTE: Min. warranty - 03 months
16. | Full Gas Charging Green Gas (R 32, R410a, R407c) in existing Split AC up to | Per Unit

2.00 Tr. including labour, transportation, tools, materials etc. Complete.

NOTE: Min. warranty - 03 months
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17. | To pump down existing Split ACs up to 2.00 Tr. unit and remove only indoor | Per Unit
unit and re-install the same unit at another location with all connections and
with existing pipes and cable (If new cables or pipes installed, will be paid
separately) including removal of IDU at new location and keeping it at
approved location within 1Km lead as directed by EIC, including labour,
materials, tools, accessories etc. Complete.

18. | To pump down existing Split ACs up to 2.00 Tr. unit and remove only outdoor | Per Unit
unit and re-install the same unit at another location with all connections and
with existing pipes and cable (If new cables or pipes installed, will be paid
separately) including removal of IDU at new location and keeping it at
approved location within 1Km lead as directed by EIC, including labour,
materials, tools, accessories etc. Complete.

19. | Upto4.00 Tr. AC unit wireless Remote Control (Original Genuine make). Per Unit

20. | Upto2.00 Tr. any type AC unit wireless Remote Control (Universal/Duplicate) | Per Unit

21. | SITC of Coded original wired Remote Control of existing unit make and model
as per direction of EIC..

a. 2.00 Tr. Hitachi make Per Unit

b. 17.00 Tr. Voltas make Per Unit

22. | To replace damaged insulation sleeves whenever the copper pipes is exposed | Per Meter
or found damaged sleeves due to weather conditions/ birds/ monkey nuisance
etc. to avoid any leakages at all heights including its cutting, fixing surrounding
the copper pipes (suction & liquid discharge separate sleeve), rainwater taping
of approved material and standard make as per instruction of Engineer-In-
Charge with complete safety of worker.

Approved Nitrile rubber Insulation make: Acoflex/ Armaflex/ K-
Flex/Superlone. approved equivalent.

23. | Providing, fixing and installation of PVC swing (louvers) Patti (1-2 per unit) to | Per Unit.
the existing Split AC units for matching size, colour and model at any heights,
complete including transportation, labour, etc. Complete.

24. | Removal of existing window AC unit including removal of casing, wooden | Per Unit
frame and closing of the same opening with tinted 6mm thick glass panes in
approved colour and size to cover opening and its fixing with standard rubber
gaskets etc. Complete.

Note: 1- Above items rate should be inclusive of all taxes.

Note: 2- The above AMC is for 01 years. However, the bidder shall quote item wise rate in BOQ and the payment shall be
made on actual measurement basis as per site requirement. In case the AMC is further extended beyond 01 years the rates
for the items in Annexure B will be finalized considering the price escalation and market rates with mutual understanding
between HBCSE and the vendor. If the rates finalized by HBCSE are not acceptable to the vendor at that time, the tender
may be cancelled fully.

Note: 3- The spare materials / spare parts of units used for replacement of old/ damaged parts must be of standard
approved make (Genuine spare parts) only by the EIC. The material brought on site as a spare for replacement should be
used post approval of EIC/ Supervisor only. If any material used and found to be of inferior quality at any point of contract
period or of non-approved, make & model should be replaced with the new approved spare by the contractor at its own
cost. Otherwise the same will be replaced by HBCSE and the cost for the same will be deducted as a penalty from bills.

Seal & Signature of the Bidder
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